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 Task Order Number: 1-001_mod1 CY 3    
 

 Task Order Title: Long-term, Upper Atmospheric Data Set Management, Processing and Analysis 
 
1.0  NASA Technical Monitor (TM): 

   

 
   
 

2.0  Description of Work to be Performed and Performance Standards   

 

The contractor shall provide data processing support for the Stratospheric Aerosol and Gas Experiment (SAGE) 
II/III, similar occultation sensors, i.e. Atmospheric Chemistry Experiment (ACE) – Fourier Transform 
Spectrometer (FTS), ACE – Solar Imager, ACE – Measurement of Aerosol Extinction in the Stratosphere and 
Troposphere Retrieved by Occultation (MAESTRO), and other instruments that shall contribute to the long-term, 
upper atmospheric data set, which includes but is not limited to ozone, aerosol, water vapor, and nitrogen 
dioxide. Data processing support shall include the development, implementation and testing of algorithms 
necessary to combine sensor data with spacecraft ephemeris data to produce scientific data products defined by 
the lead NASA scientist. The contractor shall develop production software to run on the Science Computing 
Facility with data product archival at the LaRC Atmospheric Science Data Center and the LaRC SAGE web-
site. Specific task components are derived in concert with the lead NASA scientist to support meeting 
established science goals and include product definitions; software design, planning and development; 
configuration management; documentation; data processing operation; software integration; testing and 
maintenance; debugging; and quality assurance. 
The contractor shall provide algorithm implementation support for the Ozone Mapping Profiler Suite - Limb 
Profiler (OMPS-LP), which is planned to be launched onboard the NPOESS Preparatory Project 
(NPP). Algorithm implementation support shall include the development and testing of algorithms necessary to 
combine sensor data with spacecraft ephemeris data to produce NASA-specified scientific data products. The 
testing phase shall emphasize: 
- Testing different algorithms to retrieve ozone and aerosol profiles,  
- Testing different forward models to efficiently model the radiance profiles, 
- and involve data from other limb scattering missions, e.g. the Optical Spectrograph and Infrared Imagers Suite 
(OSIRIS), the SCanning Imaging Absorption SpectroMeter for Atmospheric CHartographY (SCIAMACHY) and 
the SAGE III.  
Additionally, this support shall include analysis of instrument test characterization data necessary for the 
practical use of the algorithms. 
The contractor will provide additional analysis and programming capability to support the OMPS-LP development 
effort with resources to accomplish required actions within the launch schedule. The contractor shall provide 
scientific and measurement validation studies of the algorithms and data products with data from occultation 
instruments and other atmospheric measurement systems; perform multidisciplinary science support, computer 
programming, field operation, and data reduction/analysis; develop and improve algorithms to invert atmospheric 
species; provide data, graphics, and other inputs for documenting technical analyses and scientific studies; 
perform quick-turnaround for special multidisciplinary tasks, unanticipated technical problems, and system 
malfunctions; and provide overall software and hardware system administration support for the Science 
Computing Facility. The contractor shall maintain communications with LaRC scientists, EOSDIS, others within 
the science community are necessary to support this effort. 
The contractor shall provide instrument operations support, if needed, which may include but is not limited to 
planning; calibration studies; integration and testing; developing, validating, and executing on-orbit instrument 
commands; error analysis; trending; documentation; trouble-shooting; and operations of an occultation 
instrument. 
 
Performance standards include: 
- Algorithm approaches are demonstrated and documented within agreed upon schedules (schedules 
designated in monthly reports when appropriate) 
- Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in monthly reports when appropriate) 
- Designated operation algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed timeframe (timeframe designated in monthly reports 
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when appropriate) 
- Analysis and interpretations of science data are documented and presented within agreed upon schedules 
(schedules designated in monthly reports when appropriate) 
- Measurements are successfully processed and archived within agreed upon schedules (Product delivery 
schedules will be designated in monthly reports when appropriate) 
- Websites/databases/archives are updated within an agreed to timeframe (timeframe designated in monthly 
reports when appropriate) 
- Required documents delivered within agreed to schedules (schedules designated in monthly reports when 
appropriate) 
- Agreed-to processing products are provided to defined user within an agreed to timeframe (products and 
timeframe designated in monthly reports when appropriate)      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

Meeting/conference support; Field activities 

     

4.0  Schedule/Milestones/Period of Performance       

     

4.1 Schedule: Standard and agreed to data products are available within agreed upon schedule of receiving 
input data required for processing (timeframe designated in monthly reports are appropriate). 
4.2 Milestones: As established by the TM and agreed to by the contractor in monthly meetings. 
4.3 Period of Performance: November 1, 2008 to October 31, 2009.  

     

5.0  Deliverables/Reporting Requirements       

     

- Upper atmospheric data products as specified by the TM or lead NASA scientist 
- Science & production code developed to produce data products to be delivered within 3 months of data product 
acceptance by the TM. All supporting documentation for algorithms and code shall be delivered within 6 months 
following completion of code development phase. Interim documentation shall be provided as requested by the 
TM. 
- Scientific publications and papers as appropriate to report results to the scientific community. 
- The contractor shall report the status of ongoing tasks, results, and issues to the TM by the end of each month.  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-002_mod0 CY 3    

 
 Task Order Title: CALIPSO Support 
 
1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance 
Standards   

 

CALIPSO (Cloud-Aerosol Lidar and Infrared Pathfinder Observations) is a satellite mission designed to provide 
global measurements of aerosols and clouds required for a better understanding of their role in the climate system 
and to improve our abilities to predict long-term climate change and seasonal-interannual climate variability. The 
contractor shall provide support to the CALIPSO mission in five functional areas:  Science analysis and Algorithm 
Development, Missions Operations, Data Management and Other Support Activities, This task also supports MIDAS 
(Multi-Instrument Data Analysis and Synthesis) in the functional area of science analysis. The contractor shall 
independently manage and track each functional area. 
  
CALIPSO Science: 
  
Science functions shall be responsive to requirements established by the Task Monitor (TM), the Project Scientist, 
and/or the Principal Investigator. The contractor shall provide science analysis and engineering support for the 
CALIPSO mission and support the validation of data products.  Science and engineering analysis shall include 
algorithm development, implementation, and maintenance; characterization of CALIPSO’s instrument performance; 
and investigations of aerosol and cloud properties and their effects on climate, weather and air quality using the 
CALIPSO data products and other data sets.  The contractor shall also support scientific and measurement 
validation studies with data from other atmospheric measurement and modeling systems identified by the Project 
Scientist. The contractor shall provide maintenance, experiment operations, data reduction, and database archive 
support for CALIPSO aircraft and field correlative measurement activities. 
  
The contractor shall provide data, graphics, and other inputs for documenting technical analyses and scientific 
studies.  The contractor shall perform quick-turnaround requests (less than 2 weeks response time) for special 
multidisciplinary tasks, unanticipated technical problems, and system malfunctions. The contractor shall provide 
consulting, outreach, website, logistical and language (French) translation support for CALIPSO-related activities.  
  
In the performance of these CALIPSO science analysis and engineering support tasks, the contractor shall ensure 
that the following core processes are effectively implemented: software development, quality assurance, 
configuration management and testing. 
  
The contractor shall meet the following performance standards in providing CALIPSO science analysis and 
engineering support:  
• Algorithm approaches are demonstrated and documented within schedules agreed upon between the contractor 
and the TM (or Project Scientist) 
• Demonstrate that algorithms have been implemented properly within schedules agreed upon between the 
contractor and the TM (or Project Scientist) 
• Analysis and interpretations of science data are documented and/or presented within schedules agreed upon 
between the contractor and the TM (or Project Scientist) 
• Required documents and software delivered within schedules agreed upon between the contractor and the TM (or 
Project Scientist) 
• Websites/databases/archives are updated within schedules agreed upon between the contractor and the TM 
• Analysis and the display of science data are documented and available using software tools developed within 
schedules agreed upon between the contractor and the TM (or Project Scientist). 
• Results of studies, investigations, and design activities are delivered within schedules agreed upon between the 
contractor and the TM or designated cognizant staff. 
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CALIPSO Mission Operations: 
  
The contractor shall provide overall mission operations support for the CALIPSO mission.  Mission Operations 
support shall be responsive to requirements established by the CALIPSO Mission Operations Manager, Project 
Scientist, and/or the Task Monitor. Mission operations support shall include payload instrument operations; mission 
planning; developing, validating, and executing on-orbit instrument commands, maintenance and enhancement of 
flight and ground processing software; documentation; trend analyses; trouble-shooting; and operation of the 
CALIPSO mission operations data processing system. 
  
The contractor shall perform quick-turnaround requests (2 weeks or less response time) for special multidisciplinary 
tasks, unanticipated technical problems, and on-orbit and ground system malfunctions. 
  
The contractor shall provide engineering support for the CALIPSO mission.  Engineering support shall include 
system and component characterization and testing; data acquisition; algorithm development and maintenance of 
flight software qualification facilities. 
  
The contractor shall provide programming support to extract engineering and scientific data from the science data 
downlink stream and perform analysis on engineering parameters, instrument performance, and science data. 
  
The contractor shall provide the necessary communications devices to their staff in order to execute appropriate 
mission operation activities as determined by the TM (or Mission Operations Manager).  
  
In the performance of these CALIPSO mission operations tasks, the contractor shall ensure that the following core 
processes are effectively implemented:  systems engineering, systems development, software development, quality 
assurance, configuration management and testing. 
  
The contractor shall provide consulting, website, logistical and language (French) translation support for CALIPSO-
related mission operations activities. 
  
The contractor shall meet the following performance standards in providing CALIPSO mission operations support: 
• Payload command loads shall be fully validated and delivered per schedules agreed upon between the contractor 
and the TM (or Mission Operations Manager) 
• Daily payload health, status, and limit monitoring checks performed according to schedules agreed upon between 
the contractor and the TM (or Mission Operations Manager) 
• Required documents and software delivered within schedules agreed upon between the contractor and the TM (or 
Mission Operations Manager) 
• Agreed to data products are provided to defined users within schedules agreed upon between the contractor and 
the TM (or Mission Operations Manager) 
• All external datasets required for production processing (includes ephemeris, Level 0, met data, etc.) shall be 
captured and archived within schedules agreed upon between the contractor and the TM (or Mission Operations 
Manager). 
  
CALIPSO Data Management: 
  
The contractor shall provide overall data management support for the CALIPSO mission.  Data Management 
support shall be responsive to requirements established by the CALIPSO Data Management Lead, the Project 
Scientist, and/or the Task Monitor, Data management support includes the development, implementation, testing 
and maintenance of algorithms necessary to combine CALIPSO instrument data with spacecraft ephemeris data to 
produce meaningful scientific data products.  The contractor shall develop and maintain production software to run at 
the LaRC Atmospheric Science Data Center and conduct necessary data production operations to produce and 
archive CALIPSO data products in a timely manner.  
  
The contractor shall perform quick-turnaround requests (less than 2 weeks response time) for special 
multidisciplinary tasks, unanticipated technical problems, and system malfunctions. 
  
In the performance of these CALIPSO data management tasks, the contractor shall ensure that the following core 
processes are effectively implemented: systems engineering; systems development; and software development, 
quality assurance, configuration management, testing and code archival.  
  



  5 

The contractor shall meet the following performance standards in providing CALIPSO data management support: 
• Designated operational code that implements algorithms, once promoted to operational status, are maintained 
under proper configuration management procedures and can be reproduced (if lost) within a timeframe agreed upon 
between the contractor and the TM (or Project Scientist) 
• Measurements are successfully captured and archived within schedules agreed upon between the contractor and 
the TM (or Project Scientist) 
• Required documents and software are delivered within schedules agreed upon between the contractor and the TM 
(or Project Scientist) 
• Agreed to CALIPSO production and ancillary data products are delivered to defined users within a timeframe 
agreed upon between the contractor and the TM (or Project Scientist) (includes nominal, expedited and 
reprocessing) 
• CALIPSO standard, expedited, and reprocessed data products will be produced and delivered within schedules 
agreed upon between the contractor and the TM (or Project Scientist) 
• All external data sets required for production processing (including ephemeris, Level 0, met data, etc.) shall be 
captured and archived within schedules agreed upon between the contractor and the TM (or Project Scientist).  
• Transition of the CALIPSO data processing software system to a new cluster-based computer architecture 
including the porting of code and complete verification testing of the system within schedules agreed upon between 
the contractor and the TM (or the Project Scientist). 
  
Other CALIPSO Support: 
  
The contractor shall provide technical writing assistance in order to submit CALIPSO documentation through the 
NASA Scientific and Technical Information (STI) process for publication. 
  
The contractor shall support CALIPSO Science Team Meeting travel for non-NASA participants as determined by 
the TM (or Project Scientist). 
  
The contractor shall provide logistical and administrative support for planning CALIPSO meetings and/or workshops 
within schedules agreed upon between the contractor and the TM (or Project Scientist). 
  
The contractor shall provide logistical and administrative support for visiting academic scientists and engineers that 
are collaborating on CALIPSO related research and data production activities. Support shall include providing 
temporary accommodations necessary to conduct normal business activities within schedules agreed upon between 
the contractor by the TM (or Project Scientist). 
  
The contractor shall meet the following performance standards in providing miscellaneous CALIPSO support: 
• CALIPSO documentation is submitted and published following NASA STI procedures and guidelines within 
schedules agreed upon between the contractor and the TM (or Project Scientist). 
• Provide reimbursement for travel to the CALIPSO Science Team Meeting upon submission of an expense report. 
  
MIDAS Science: 
  
• Algorithm approaches are demonstrated and documented within schedules agreed upon between the contractor 
and the TM (or MIDAS Principal Investigator). 
• Algorithms are demonstrated to have been implemented properly within schedules agreed upon between the 
contractor and the TM (or MIDAS Principal Investigator). 
• Analysis and interpretation of science data are documented and/or presented within schedules agreed upon 
between the contractor and the TM (or MIDAS Principal Investigator). 
• Required documents and software are delivered within schedules agreed upon between the contractor and the TM 
(or MIDAS Principal Investigator). 
• Web sites/databases/archives are updated within schedules agreed upon between the contractor and the TM (or 
MIDAS Principal Investigator).      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 
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Other (Specify): 

Mission Operations technical team members are required to monitor mission performance outside of normal 
business hours on a rotating on-call basis and to complete on-line checklists twice daily (morning and evening) 
seven days per week. In order to maintain after hours limit violation notification capabilities and contact our mission 
partner, Centre National d’Etudes Spatiales (CNES), outside of normal working hours, the contractor shall provide to 
their technical team members cell phones capable of receiving e-mail messages 

     

4.0  Schedule/Milestones/Period of Performance       

     

November 1, 2008 to October 31, 2009 
Schedules will be agreed upon during biweekly team meetings nominally scheduled at 2 p.m. on the Wednesday, or 
as requested by the Task Monitor and/or the Project Scientist.  

     

5.0  Deliverables/Reporting Requirements       

     

CALIPSO Science: 
  
The contractor shall provide Monthly Reports (electronic files) which include completed and projected 
accomplishments and metrics reflecting the contractor’s success in meeting the CALIPSO Science performance 
standards described in Section 2.  These reports shall be presented at the monthly team meetings. 
  
The contractor shall provide CALIPSO code and supporting documentation as determined by discussion with the 
Task Monitor. 
  
The contractor shall provide CALIPSO software tools and supporting documentation for the analysis and display of 
CALIPSO data as determined by discussion with the Task Monitor (or Project Scientist). 
  
The contractor shall produce CALIPSO publications and presentations for CALIPSO Science Team and other 
technical meetings as determined by discussion with the Task Monitor and/or the Project Scientist. 
  
The contractor shall provide oral or written status reports as determined by discussion with the Task Monitor. 
  
CALIPSO Mission Operations: 
 
 The contractor shall provide Monthly Reports which include completed and projected accomplishments and metrics 
reflecting the contractor’s success in meeting the CALIPSO Mission Operations performance standards described in 
Section 2.  These reports shall be presented at the monthly team meetings. 
  
The contractor shall provide CALIPSO standard and expedited data products as determined by discussion with the 
Task Monitor. 
  
The contractor shall provide and maintain CALIPSO code and supporting documentation as determined by 
discussion with the Task Monitor. 
  
The contractor shall produce CALIPSO publications and presentations for CALIPSO Science Team and other 
technical meetings as determined by discussion with the Task Monitor. 
  
The contractor shall provide oral or written status reports as determined by discussion with the Task Monitor. 
  
CALIPSO Data Management: 
  
The contractor shall provide Monthly Reports which include completed and projected accomplishments and metrics 
reflecting the contractor’s success in meeting the CALIPSO Data Management performance standards described 
in Section 2.  These reports shall be presented at the monthly team meetings. 
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The contractor shall provide CALIPSO standard and expedited data products as determined by discussion with the 
Task Monitor. 
  
The contractor shall provide and maintain CALIPSO code and supporting documentation as determined by 
discussion with the Task Monitor. 
  
The contractor shall produce CALIPSO publications and presentations for CALIPSO Science Team and other 
technical meetings as determined by discussion with the Task Monitor. 
  
The contractor shall provide oral or written status reports as determined by discussion with the Task Monitor. 
  
  
MIDAS Science 
  
The contractor shall provide Monthly Reports which include completed and projected accomplishments and metrics 
reflecting the contractor’s success in meeting the MIDAS Science performance standards described in Section 
2.  These reports shall be presented at the monthly team meetings. 
  
The contractor shall provide MIDAS code and supporting documentation as determined by discussion with the Task 
Monitor and/or the MIDAS Principal Investigator. 
  
The contractor shall produce MIDAS publications and presentations for MIDAS Science Working Group and other 
technical meetings as determined by discussion with the Task Monitor and/or the MIDAS Principal 
Investigator. 
  
The contractor shall provide oral or written status reports as determined by discussion with the Task Monitor and/or 
the MIDAS Principal Investigator.  

     

6.0  Other information needed for performance of task  
 
N/A   

    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-005_mod3 CY 3    
 

 Task Order Title: Light Detection and Ranging (LIDAR)    
 

 1.0  NASA Technical Monitor (TM):  
 

2.0  Description of Work to be Performed and Performance 

Standards   

 
The contractor shall develop software for conducting experiment simulations, analytical studies, and data reduction 
associated with atmospheric LIDAR remote sensing programs. The contractor shall develop hardware and software 
for data acquisition and real-time analysis systems for airborne LIDAR atmospheric investigations. The contractor 
shall develop, operate, and maintain lasers, detectors, and control systems in integrated airborne LIDAR 
systems. The contractor shall provide on-site operations, systems, networks, and configuration support to the LIDAR 
program. The contractor shall provide hardware support for lasers, detectors, and control systems for these LIDAR 
systems. 
The contractor shall document the analysis and interpretations of science data in informal reports, papers, or journal 
articles.   The contractor shall provide additional support for the ASCENDS mission. The contractor shall provide 
additional support for the airborne HSRL lidar systems.  
 
 
Performance standards are as follows: 
• Analysis and interpretations of science data are documented and/or presented within schedules agreed to between 
the Contractor and NASA Technical Monitor. 
• Measurements are successfully captured and archived within schedules agreed to between the Contractor and 
NASA Technical Monitor. 
• Laser and LIDAR system components and subsystems are successfully developed and operated within schedules 
agreed to between the Contractor and NASA Technical Monitor. 
• Computer/Network functionality shall be restored within one shift of failure contingent upon availability of parts. 
• Develop, integrate, and test lidar components and subsytems, including autonomous control and data acquisition 
systems, for the Uninhabited Aerial Vehicle (UAV)-based Global Ozone Lidar Demonstrator (GOLD) project. 
• Generate backups as specified by each point of contact within schedules agreed to between the Contractor and 
NASA Technical Monitor.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

• Period of performance: November 1, 2008 to October 31, 2009 
 
• Milestones and schedules are as agreed to in monthly planning and coordination meetings between the Contractor 
and NASA Technical Monitor. 
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5.0  Deliverables/Reporting Requirements       

     

Contractor shall deliver following to NASA Technical Monitor at agreed upon intervals and in specified formats: 
• LIDAR standard data products. 
• LIDAR experiment simulation results. 
• LIDAR, in situ, and satellite data analysis products. 
• Resolution of all systems and configuration problems. 
• Backup of all units on a prioritized schedule. 
• Updates of system and standard products. 
• Informal meetings as needed at the request of the customer. 
• Contractor shall provide quarterly reports on progress, results, and issues electronically to NASA Technical Monitor 
• Papers and journal articles as appropriate.  

     

6.0  Other information needed for performance of 

task    

 

    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-006_mod0 CY 3    
 

 Task Order Title: Hyperspectral Remote Sensing 

Support 

 

1.0  NASA Technical Monitor (TM): 

   

  

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall provide software and analysis support for hyperspectral remote sensing research. The 
contractor shall port the NPOESS (NPOESS is the National Polar-orbiting Operational Environmental Satellite 
System) Cross-track Infrared and Microwave Sensor Suite (CrIMSS) algorithm to a local computer and test the 
algorithm functionality. The contractor shall develop computer programs to implement data retrieval and analysis 
algorithms. The contractor shall run computer simulations using the data retrieval and analysis programs in support 
of the hyperspectral remote sensing group for algorithm development. The contractor shall support hyperspectral 
remote sensing data analysis and validation by comparing results with other data sets. The contractor shall develop 
radiative transfer model for hyperspectral sensors.  The contractor shall develop variational retrieval/assimilation 
methods for hyperspectral sensors 
 
Performance Standards: 
• Algorithms are demonstrated to function as designed on a local computer system. 
• Software is developed and tested on schedules agreed upon between the contractor and the Task Monitor (TM). 
• Analyses to support algorithm development are completed within schedules agreed upon between the contractor 
and the TM. 
• Data analysis and validation activities are accurate and completed within schedules agreed upon between the 
contractor and the TM.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance: November 1, 2008 to October 31, 2009 
 
Schedules will be established in monthly meetings between the TM and the contractor held during the first week of 
each calendar month.  

     

5.0  Deliverables/Reporting Requirements       

     

• Monthly report in electronic format submitted to the TM detailing the work progress, significant results, issues, and 
plans. Report shall be submitted at the end of each calendar month. 
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• Software and related documentation shall be delivered via electronic media to the TM when completed. 
• Analysis results, data sets, and plots shall be delivered to the TM per agreed upon schedule between the 
contractor and the TM. 

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-007_mod0 CY 3    
 

 Task Order Title: Validation and Mapping of SABER Data 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Background: The Sounding of the Atmosphere using Broadband Emission Radiometry (SABER) experiment is a 
satellite instrument that begun taking data in January 2002 and is still continuing. The algorithms for retrieving its 
dataset are state-of-the-art and its products must be well characterized before they are used for scientific 
studies. Presently, the profiles of temperature, ozone and geopotential height in public Version 1.07 are of good 
quality. Improvements are still being made for the retrieval of carbon dioxide and water vapor. Thus, there is an on-
going need to characterize and validate these products, as well as studies of the other retrieved quantities. There is 
also a need to generate daily, global-scale maps (or Level 3 products) of the distributions of the V1.07 profiles and to 
account for the effects of the tides and short-period planetary waves in them, particularly for the mesosphere and 
lower thermosphere (MLT) region. 
 
The Contractor shall perform the following task requirements: 
 
2.1 The Contractor shall conduct comparisons of both preliminary and operational SABER temperature, geopotential 
height and ozone with other high quality datasets for the purpose of the continuing assessment and validation of 
those SABER products. The Contractor shall also conduct comparisons for the improved retrievals of carbon 
dioxide, atomic oxygen, and water vapor. The Contractor shall provide the results of those comparisons to the 
Langley Task Monitor (TM) and to the SABER Science Team for evaluation and for the purpose of presentations in 
meetings and/or for reports and journal publications.  The Contractor shall apply Sequential Estimation 
(SE) mapping routines to the SABER temperature, geopotential height, and ozone for the purpose of generating the 
distributions of those parameters for several selected yaw periods, particularly for the mesosphere. The Contractor 
shall calculate wind distributions for the mesosphere based on a gridding of those mapped geopotential height 
data and compare them with the wind fields from the GEOS-5 data assimilation. The Contractor shall participate as a 
co-author on any report and/or paper that describes the approaches and results of these activities.  
 
 
2.2 Performance Standards: 
 
Results of the data comparison studies are documented and presented within agreed upon schedules or, as needed, 
for quick evaluations of test runs from new retrieval algorithms. 
 
Preliminary results from the data mapping activities are provided to the LaRC Task Monitor for verification of their 
quality within a few days of their creation. Results from the final runs will be evaluated jointly by the Contractor 
and the LaRC task monitor.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance: November 1, 2008 to October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

Deliverables:  
Contractor shall deliver upon completion: (1) Plots of data comparison results for SABER T(p), Z(p), and O3(p),  (2) 
Plots of data comparison results for CO2, O, and H2O, (3) Files of daily zonal Fourier coefficients and selected 
gridded plots from the SABER dataset using the SE routines, (4) gridded plots of SABER wind fields on pressure 
surfaces, and (5) a written description of the products from the SE mapping activities at the end of the performance 
period, plus a working copy of the routines used to generate them. The Fourier coefficient output will be provided to 
other researchers in a format that they can easily read. 
 
Reporting:  
Contract shall provide a quarterly report of task status and accomplishments electronically to the NASA Technical 
Monitor.  
 
Contractor shall present information via Power Point presentations at 1 SABER Science Team Meeting (STM) per 
year at Hampton University. Material presented shall be coordinated before the meetings with the NASA Technical 
Monitor.  
 
Informal oral reports shall be made by the contractor to the NASA Technical Monitor at the request of the NASA 
Technical Monitor as required.  

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-008_mod0 CY 3    
 

 Task Order Title: ACE/SciSAT-1, Aura, NDSC, and AMCA Support    
  

1.0  NASA Technical Monitor (TM): 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Focus is to analyze solar absorption spectra and interpret those results with atmospheric models. The primary 
source of data is the solar occultation spectra recorded by the Atmospheric Chemistry Experiment (ACE which is 
received University of Waterloo, Ontario, Canada). Additional measurements may come from solar spectra recorded 
by the Fourier transform spectrometer located at the U.S. National Solar Observatory on Kitt Peak in southern 
Arizona.  
 
The contractor shall perform the following four tasks: 
Tasks “a” and “b” require capabilities in Fortran, C, idl, linix, and unix and use a common set of spectroscopic 
parameters. The goal of both efforts is to extend current capabilities, identify target scenes with a high probability of 
precise and useful quantitative analysis, and aid in the data analysis including calculations with back trajectories to 
help identify source emission regions.  Earth system modeling mission support requires the application of currently 
existing models to aid in the interpretation of ACE observations. Modeling support (task “c”) requires support with an 
air quality model to simulate tropospheric ACE measurement scenes.  Requirement for these four efforts are 
described individually below.  
 
a). ACE data analysis.  The contractor shall aid in the identification of spectral features, their quantitative analysis, 
and the comparison of ACE profile measurements with model calculations for near coincident 
measurements. Primary interest is the upper troposphere but measurements covering the lower thermosphere and 
mesosphere are considered. Troposphereic molecules of interest include formic acid (HCOOH), acetylene (C2H2), 
hydrogen cyanide (HCN), hydrogen peroxide (H2O2), peroxyacetyl nitrate (PAN), methyl cyanide (CH3CN), nitric 
oxide (NO), HFC-142B, HFC-142B, and nitrogen dioxide (NO2). The effort requires refinement of existing software 
and documented procedures for automated analysis of the ACE database for individual and/or co-added 
spectra. The contractor shall: 
 
• Update algorithms for simulation and retrieval of vertical profiles from the ACE database consistent with line 
parameter updates at an agreed upon schedule. 
• Generate plots of distributions of ACE time series or plots of correlations among ACE measurements as requested 
by the NASA Technical Monitor 
• Provide maintenance of current graphics algorithms (e.g., ace_mplots for producing molecule-by-molecule plots of 
ACE simulations) at an agreed upon schedule. 
• Refine procedures for batch analysis of database to search for absorption by spectral features at pre-selected 
spectral locations over pre-selected altitude ranges. The spectral locations will be selected by the NASA Technical 
Monitor. 
• Analyze ACE database for spectral features over pre-selected altitude ranges to identify the presence of absorption 
by spectral features above statistically uncertainty. The altitude ranges will be selected by the NASA Technical 
Monitor. 
• Work with files from modeling group assigned to task “c” to calculate, analyze, and compare model predictions and 
surface measurements of distributions with the ACE measurement time series. 
• Document step-by-step procedures for the use of all algorithms for ACE data analysis in a user-accessible 
database including a list of machines supported for ACE data analysis.  
• Update ACE measurement files as they are received from the group at the University of Waterloo, Ontario, Canada 
and maintain a runlog of the measurements.  
 
b.)  Aura and Network for the Detection of Atmospheric Composition Change (NDACC) measurement analysis.  The 
contractor shall support ground-based solar spectra science analysis for the Network for the Detection of 
Atmospheric Composition Change and support Aura validation based on solar spectra recorded from the U.S. 
National Solar Observatory.  The contractor shall: 
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• Generate a priori profiles and covariance matrix parameters based on datasets and for selected time periods as 
determined by the NASA Technical Monitor. 
 
• Perform atmospheric molecular column and mixing ratio time series retrievals with the SFIT2 and associated ray 
tracing algorithms and analyze output files to produce time series for atmospheric constituents and comparisons with 
other datasets as defined by the NASA Technical Monitor 
 
• Compute volume mixing ratio and column averaging kernels with the SFIT2 and ray-tracing algorithms 
• Maintain databases of ground-based solar spectra for use in atmospheric retrievals with SFIT2  
• Demonstrate that algorithms have been implemented and maintained within agreed upon schedules 
• Document in a user-accessible database the step-by-step procedures for the use of all algorithms for data analysis 
including a list of machines supported. 
• Provide Kitt Peak and other Network for the Detection of Atmospheric Composition Change (NDACC) 
measurements as requested to the Aura validation data center. 
 
c.)  ACE Measurement-Model comparisons. Three groups with atmospheric air quality models have been identified 
as potential collaborators on ACE measurement model-studies. The groups are the Harvard group with GEOS-
Chem, the University of Toronto group with their multi-scale air quality modeling system (GEM-AQ), and the Langley 
regional air quality modeling system (RAMQS). The contractor shall: 
 
• Contact the groups and identify data formats and options for acquiring modeling data  
• After selection of best approach by the NASA Technical Monitor, download data from selected model for an 
analysis of ACE measurements with those from the selected regional air quality model 
 
 
Performance standards are as follows: 
• Algorithm approaches for tasks are demonstrated and documented within agreed upon schedules. 
• Demonstrate that operational algorithms have been implemented properly within agreed upon schedules 
• Designated that operational algorithms, once developed are maintained under proper configuration management   

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

• Period of performance is November 1, 2008 to October 31, 2009 
• Milestones and schedules are as indicated in the Description of Work (above) or as agreed to by the TM and the 
contractor. 

     

5.0  Deliverables/Reporting Requirements       

     

• Monthly summary progress reports shall be provided by the contractor for all defined tasks electronically via email 
to the Task Monitor. 
• Informal weekly meetings will be held between the contractor and the NASA Technical Monitor at the request of the 
NASA Technical Monitor as required. 
 
 
 
 
 



  16 

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-010_mod1 CY 3    
 

 Task Order Title: Airmass, Trajectory and Photochemical Modeling 

Studies 

   

 
 1.0  NASA Technical Monitor (TM): 

 
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall: 
• Acquire and process data sets necessary for initializing and running airmass (Lagrangian Chemistry and Transport 
Model (LCTM)) or trajectory codes. Data sets include but are not limited to HAlogen Occultation Experiment 
(HALOE), Atmospheric Chemistry Experiment (ACE-FTS), Polar Ozone and Aerosol Measurement (POAM II), and 
Stratospheric Aerosol and Gas Experiment (SAGE II/III). 
• Construct or modify existing code to process acquired data into appropriate format for initialization and execution of 
LCTM or trajectory code. 
• Modify LCTM or trajectory code to incorporate and utilize satellite data, as needed. 
• Execute LCTM or trajectory software to support modeling for interpretation of data obtained from focused airborne 
field missions and satellite measurements. 
• Acquire and process satellite, aircraft, or in-situ data sets such as from the NASA Aura satellite and the Polar 
Airborne Validation Experiment (PAVE) aircraft campaign, as needed, for comparison to model results. 
• Analysis of satellite and aircraft data using model output. 
 
Contractor shall provide increased level of support above the amount orginally estimated for this task in order to 
accommodate an increase in data products.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

Maintain meteorological and satellite databases for scientific analysis 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 to October 31, 2009 

     

5.0  Deliverables/Reporting Requirements       

     

The Contractor shall provide the following based upon a schedule provided by the NASA Technical Monitor: 
 
5.1 Deliverables: 
• Meteorological and satellite instrument datasets for initialization and execution of Lagrangian Chemistry and 
Trajectory model. 
• Modified computer codes for reading datasets and initialization of trajectories. 
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• Satellite, aircraft, and balloon data for comparison to model results. 
• Executed LCTM or trajectory model runs with output. 
• Trajectory mapped satellite and in-situ measurements 
 
5.2 Reporting requirements: 
• The contractor shall provide a quarterly report of status and accomplishments electronically to the NASA Technical 
Monitor 
• Informal verbal meetings will be held between the contractor and the NASA Technical Monitor at the request of the 
NASA Technical Monitor as required.  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-011_mod0 CY 3    
 

 Task Order Title: In Situ Aerosol Measurements 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

2.0  Description of Work to be Performed and Performance Standards   

 
• Required documents are received within time period requested by NASA Technical Monitor 

• Data bases, web sites, and graphical products are created within time period requested by NASA 

Technical Monitor. 

 
Description of Work 
The contractor shall:  
• Provide mission planning; instrument development, testing and checkout, and improvement; and execution of 
experiments to collect and analyze gaseous and particulate emissions from combustors and aircraft engines.   
• Provide instrument set up and calibration, field operations, data acquisition, analysis and archiving for 
tropospheric chemistry field missions.  
• Participate in making in situ measurements from aircraft as part of tropospheric chemistry field studies. 
• Provide support in assimilating data from a variety of sources to create merged data sets and public-assessable 
data-bases for engine and combustor emission experiments. 
• Provide support in creating and maintaining a web page. 
• Provide computer graphics for presentations and journal publications.  
• Provide calibration, pre-mission preparation, testing, and integration of the DACOM instrument. 
• Provide assistance in generating reports and journal articles. 
• Provide assistance in collecting and analyzing aerosol samples using a variety of laboratory equipment such as 
ion chromatography, thermal optical analysis, and GC/MS. 
• Provide base measurement and data distribution support aboard the NASA P-3B. 
• Incorporate and test newly available modifications to DACOM optical and flow systems. 
 

   

Performance Standards 

The contractor performance shall be evaluated on: 

• Calibration, integration and deployment of instrument suites are accomplished by schedules agreed upon 

by the NASA Technical Monitor and contractor 

• Measurements are captured and archived before agreed upon deadlines between the NASA Technical 

Monitor and contractor 

• Analysis and interpretation of science data are documented and/or presented within established time 

frames agreed upon between the NASA Technical Monitor and contractor 

  
 

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 
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Other (Specify): 

Instrument engineer must have security clearance in order to participate in DOD sponsored laboratory and field 
 studies.  
 All personnel must be able to travel to participate in domestic and foreign field experiments. Destinations and dates 
 are to be determined. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 to October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall provide a written progress report of status and accomplishments on a semi-annual time basis 
 electronically to the NASA Technical Monitor 
 
Contractor shall deliver scanner system by the schedule agreed to by the NASA Technical Monitor and the 
 contractor  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-012_mod3 CY 3    
 

 Task Order Title: Science Communication    

 
  

1.0  NASA Technical Monitor (TM): 
 

 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

  

The contractor shall research and write news releases, fact sheets, video scripts, photo captions and 

releases, and articles for media consumption that are related to activities and research in the Science 

Directorate. Topics shall be selected in discussions between the contractor and the Technical Monitor 

(TM). The contractor shall post TM-approved items on the Science Directorate NASA web portal page, 

and work with the NASA portal team to post selected items. The contractor shall research content, write 

text and oversee production of video news releases, video b-roll, photography, animation, graphic 

illustrations, and provide on-site consultation on technical content to support television remote live shots. 

The contractor shall work with LaRC Public Affairs Office to respond to news media inquiries concerning 

the Science Directorate, help arrange interviews with LaRC personnel and provide requested media 

products such as fact sheets, news releases, etc. The contractor shall develop and maintain NASA and non-

NASA contacts to accomplish the above.  The contractor shall provide feedback via email to appropriate 

LaRC personnel (e.g., program/project personnel, senior staff, etc.) on the daily record of news media 

outcomes as tracked by LaRC Public Affairs.  

The contractor shall maintain an awareness of new media options and target SD content as appropriate for 

such new media outlets (blogs, MySpace, YouTube, etc, etc…) 

The contractor shall provide additional technical writing support for internal Science Directorate 

communications including the annual report, metrics report, and weekly key activities. 

The contractor shall provide technical writing assistance to Science Directorate personnel to maintain, 

update and upgrade web pages containing research and public outreach content, and ensure that the pages 

meet Agency criteria for security and design. 

The contractor shall provide a staff member who can be part of a high-functioning communications team 

with specialized experience as a multimedia producer and graphic designer with animation experience.  

The contractor shall provide a junior level staff member with graphic designer experience to provide 

additional depth to existing support. 

The contractor shall provide writing support for the Applied Sciences Program of NASA's Earth Science 

Division. This will include writing for the general public and for decision makers, in media including web, 

print, and new technologies such as podcasts. It will require interfacing with investigators carrying out 

Applied Sciences work around the country (via phone, email, or in person) to gather background 

information for writing. 
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Brand/Messaging Effort: 

The contractor shall provide ongoing counsel and consultation support to ensure the effective and ongoing 

implementation of the Science Directorate's brand/messaging strategy and materials. 

The contractor shall create fact sheet series for three projects to be agreed upon between the contractor and 

the Director for the Science Directorate (potentially ACE, ASCENDS and GEO-CAPE), to include: a) 

Development of “branded” fact sheet format with guidelines for consistent style/content approach;   b) 

Design of pre-printed PDF template for printing fact sheets; c) Copywriting of content for three facts 

sheets referenced above. 

The contractor shall provide a “TRIPWIRE” system for reporting opportunities, news, incidents which 

shall include the following: a) Determine any existing systems in place that capture information for 

NASA/Science Directorate events, opportunities, news and incidents;  b) Provide thoughts and suggestions 

for a system and a plan to introduce the system to the Science Directorate staff so it will be used; c) Create 

PowerPoint presentation for staff that describes “tripwire” system for identifying and reporting potential 

leads;  d) Receive Science Directorate feedback and make revisions as requested;  e) Help organize a 

meeting (or email communications) to roll-out tripwire to Science Directorate staff;  f) Rollout – meeting 

or other communication. 

The contractor shall coordinate “Meet the Scientists” event and bring in students and civic leaders to 

discuss key events that shall include the following:  a). Work with Science Directorate staff to identify 

several scientists who are willing to participate in “Meet the Scientist” event;  b) Approach scientists and 

begin working with them to target a specific school-age group or a civic organization to reach out to;  c) 

Help schedule event with school/organization;  d) Work out logistics of “Meet the Scientist” visit;  e) 

Create a list of possible topics for the essay contest and create guidelines for distribution to participating 

classrooms;  f) Prepare pitch materials for pre-event promotion to local community and media;  g) Host 

“Meet the Scientist” event; announcement of essay contest at the event. 

The contractor shall solicit from workforce and promote the Science Directorate's “Community of People” 

and post to website and induce in newsletter.  This activity shall consist of the following:  a) Outline 

process involved in making “Community of People” happen, including creation of a list of criteria to 

choose right individuals;  b) Create a list of questions to ask when interviewing individuals to ensure 

consistent profile;  c) Work with Science Directorate to create the profile of the first individual for 

inclusion in newsletter;  d) Provide thoughts and suggestions on where to post the story on the website and 

other possible Science Directorate and Langley Research Center venues. 

The contractor shall continue participation in local events (EARTHFEST, Science Cafe, etc.) which shall 

consist of the following: a) Work with Science Directorate staff and Langley Research Center staff to 

identify local events where Science Directorate or Langley Research Center has a presence;  b) Do 

research and provide thoughts and suggestions on how to use these events to reach out to the local 

community and invite participation and suggestions on how to promote the podcasts of these events. 

The contractor shall provide additional consulting support to include new Science Directorate missions in 

the branding/messaging strategy. 

 



  23 

Performance Standards: 

• Written products are completed within the agreed upon schedule with the TM. 

• Responses to inquiries are handled within the agreed upon schedule with the TM. 

• Websites are updated and maintained within a timeframe agreed upon with the TM.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 to October 31, 2009 
 
Schedules and priorities shall be agreed upon between the Contractor and the Task Monitor in weekly status 
meetings. 

     

5.0  Deliverables/Reporting Requirements       

     

• Deliverables include news releases, fact sheets, articles, tip sheets for conferences with major LaRC participation, 
compliant web pages, and the Science Directorate annual report and shall be delivered in an agreed upon timeframe 
with the TM electronically or other media as appropriate. 
• Deliverables for the branding/messaging initiative  shall be completed based upon the schedule agreed to between 
the contractor and the Science Directorate in the  the media that is appropriate for the individual task.  

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-013_mod0 CY 3    
 

 Task Order Title: Analysis of Tropospheric Ozone Data    
 

 
 

 

1.0  NASA Technical Monitor (TM): 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

 
The contractor shall analyze satellite and meteorological data sets to investigate the distribution and origin of 
tropospheric ozone. The methodology to be employed is the tropospheric ozone residual (TOR) technique and 
improvements to this technique may be available from the continued analysis of data from the Ozone Monitoring 
Instrument (OMI) and other instruments including (but not limited to) Solar Backscattered Ultraviolet (SBUV) and the 
Tropospheric Emissions Spectrometer (TES). The analysis shall focus on the development of regional scale 
products, primarily using OMI measurements. The contractor shall continue and merge the existing TOR satellite 
database derived from the Total Ozone Mapping Spectrometer (TOMS) with the new measurements available from 
OMI. Global TOR distributions will be developed and archived into electronic database that has been constructed. 
 
Products for validation of TOR shall also be analyzed. These products may consist of ozonesonde profiles, surface 
measurements, in situ aircraft measurements as well as assimilated data fields that have been derived from various 
photochemical/transport models. An additional component of this task is support the study quantifying the 
relationship between ozone data from both satellite and surface measurements and how ozone impacts soybean 
crop yield. The analysts shall develop the datasets necessary to perform the analysis and shall participate in the 
analysis of the data and subsequent documentation of the results. 
 
Performance standards are as follows: 
• Algorithm approaches are demonstrated and documented within schedules agreed upon between the contractor 
and the Technical Monitor (TM) 
• Analysis data products delivered within schedules agreed upon between the contractor and the TM (schedules 
designated in monthly reports when appropriate) 
• Validation data sets compiled and documented within schedules agreed upon between the contractor and TM. 
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in monthly reports as 
needed) 
• Data sets are processed and interim products are created within an agreed timeframe.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is Award through 10/31/2009. 
 
The contractor shall deliver a final report in electronic format on this study by January 30, 2009.  
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5.0  Deliverables/Reporting Requirements       

     

 
The contractor shall deliver a final report in electronic format on this study by January 30, 2009. 

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-014_mod1 CY 3    
 

 Task Order Title: CERES Support    

 
   
 

1.0  NASA Technical Monitor (TM): 
 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall perform tasks to support the Clouds and the Earth's Radiant Energy System (CERES) project in 
five technical/scientific functional areas: 1) Instrument, ERBE-Like (ERBE is the Earth Radiation Budget Experiment) 
products, and operations; 2) Clouds; 3) Surface and Atmospheric Radiation Budget (SARB); 4) Angular Distribution 
Models (ADMs and top-of-atmosphere (TOA) fluxes; and 5) Time Interpolation and Spatial Averaging (TISA). In 
addition, the contractor shall perform tasks associated with Data Management (DM) support. 
 
2.1 Technical/Science Support. The contractor shall perform analyses to establish accurate calibrations for all 
CERES instruments. The contractor shall monitor on-orbit instrument operations and provide support for identifying 
and implementing any required actions including actions associated with spacecraft maneuvers. The contractor shall 
perform cost, programmatic, and engineering trade analyses utilizing historical CERES and ERBE project data to 
facilitate development, acquisition and deployment of Earth Radiation Budget instruments/missions. The contractor 
shall perform tasks associated with development and implementation of the CERES cloud retrieval subsystem; 
development of angular distribution models and TOA flux subsystem; development of the SARB subsystem including 
surface-only algorithms; development of TISA algorithms and subsystems; and continued analysis of ERBE data. 
The contractor shall perform analyses to develop and validate surface ultraviolet radiation and surface 
photosynthetically active radiation (PAR) products; incorporate PAR into bio-geo-chemical models; investigate fusion 
of measurements from different instruments to study cloud 3-D effects; and determine the atmospheric response to 
rapidly changing sea ice cover in polar regions. The contractor shall study the performance of radiometric 
instruments in low-temperature and low-pressure environments for potential applications in polar regions and on 
high altitude platforms. The contractor shall develop and apply radiative transfer models to study cloud radiative 
effects at the top of the atmosphere and the surface. The contractor shall investigate aerosol and cloud interactions 
using satellite and surface observations. The contractor shall perform tasks associated with algorithm development, 
computer programming, analysis, validation, and internet-based data display and data dissemination for scientific 
studies related to the CERES project. The contractor shall perform radiative transfer studies, parametric analyses of 
radiation processes, cloud algorithm development, verification, and validation, related atmospheric studies, and 
visualization of results. The contractor shall summarize work/analyses in memos, reports, peer-reviewed scientific 
journals, or other appropriate avenues. Additional services may be required to support targeted CERES cloud and 
ice studies – in particular, liaison with CNES to facilitate science data interaction with institutions in France.  The 
contractor shall provide asset management, software maintenance and license renewal tracking. 
 
2.2 Data Management Support. The contractor shall provide the following Clouds and the Earth's Radiant Energy 
System (CERES) and Earth Radiation Budget Experiment (ERBE) Data Management (DM) support: 
 
Provide coordination of contractor data management effort. Provide science data processing codes for implementing 
ERBE and CERES algorithms into Data Management Systems. The operational code must execute correctly at both 
the Science Computing Facilities and the Langley Tropical Rainfall Measuring Mission (TRMM) Information System 
(LaTIS) at the Atmospheric Science Data Center (ASDC). The contractor shall provide support for software design, 
development, implementation, testing, validation, configuration management, and documentation for processing and 
analyzing CERES and ERBE data from satellite missions. Provide validation processing for data products at the 
Science Computing Facilities as required. Documentation may include data products catalogs, interface 
requirements, data management plans, ancillary input data, quality assessment plans, coding guidelines, software 
design documents, validation documents, test plans, operator's manuals, data set collection guides, and other 
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documentation as needed to satisfy project/program requirements. The contractor shall support CERES DM 
activities as indicated in the subsections below. 
 
2.2.1 Code Development 
Consistent with requirements and priorities established by the CERES Subsystem Working Group Chairpersons, the 
contractor shall perform code development and maintenance for production and analysis codes. The contractor shall 
support code delivery of production codes to the ASDC for data product production in accordance with the CERES 
Code Delivery Process. The contractor shall develop and support on-production codes, consistent with the CERES 
Data Management and Configuration Management Plans, and consistent with requirements established by the 
Chairpersons. The contractor shall support code and algorithm reviews and evaluations as required by the CERES 
Data Management Team Lead or CERES Principal Investigator. 
 
2.2.2 Develop and maintain documentation for the CERES Subsystem Codes. 
In response to the technical requirements of the CERES Working Group Chairpersons, the contractor shall 
document the various codes and their development activities. The contractor shall publish any formal documentation 
through the configuration control processes. The contractor shall maintain working documentation to supplement 
coding, as required to make implementation understandable to reviewers. 
 
2.2.3 Participate in subsystem working group and CERES Science Team meetings. 
The contractor task participants shall attend local (within 25 miles of Langley) meetings (without travel 
reimbursement) as needed for the work requirements established by the Subsystem Working Group 
Chairpersons. Attendance at non-local meetings will be through the specific written authorization of either the Task 
Monitor or the Working Group Chair. 
 
2.2.4 Perform Configuration Management processes for the CERES Production Codes and provide configuration 
management of non-production codes, as appropriate. 
As specified in the CERES Configuration Management Plan and the CERES Data Management Plan, the contractor 
shall follow the requirements contained therein. The contractor shall proactively identify and recommend to the 
CERES Data Management Team Lead, such improvements to the processes and practices that will permit the 
delivery process to be more efficient (i.e., use less computer or personnel resources) and quicker in turnaround time 
without risking integrity and producibility of the codes delivered to the ASDC. 
 
2.2.5 Define requirements for and monitor data stored in the CERES Science Computing Facility (SCF). 
The efficient use of assigned storage capacity is important due to the volumes of data used and created in the 
SCF. Each working group is allocated dedicated space for their use. The contractor shall work with the CERES SCF 
Storage Tsar, to store CERES data products, both public and non-public, in a single location to avoid duplication of 
files; working groups shall identify their needs to the Storage Tsar, who will accommodate them within the space 
available. 
 
2.2.6 The contractor shall maintain the Satellite Tool Kit (STK) and cereslib software in order to support CERES and 
CALIPSO code development. Changes to the Production version of the Toolkit shall be propagated after 
coordination with any other groups using it and approval by the CERES Data Management Team Lead. 
 
 
2.3 Performance Standards 
2.3.1 Performance Standards for Technical and Scientific support are as follows: 
• Instrument on-orbit operations are successfully monitored and actions implemented to maintain instrument health 
and data gathering capability 
• Instrument calibrations are to the required CERES accuracy standards 
• Algorithm approaches are demonstrated and documented within agreed upon schedules 
• Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in monthly reports when appropriate) 
• Designated operational algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed to timeframe (timeframe designated in monthly reports 
when appropriate) 
• Analysis and interpretations of science data are documented and/or presented within agreed upon schedules 
(schedules provided in monthly reports as needed) 
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in monthly reports as 
needed) 
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2.3.2 Performance Standards for Data Management activities are as follows: 
• Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in monthly reports when appropriate)  
• Designated operational algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed to timeframe (timeframe designated in monthly reports 
when appropriate)  
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in monthly reports as 
needed) 
• Required documents delivered within agreed to schedules (schedules designated in monthly reports when 
appropriate) 
• Representation by each subsystem data management team at the Bi-weekly CERES DMT meeting      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

3.2.1 Interaction with CERES Working Group Teams 
Members of the CERES Data Management Team (DMT) support the CERES Instrument Working Groups and 
provide data management support in response to work requirements defined by these groups on an ongoing basis, 
while reporting activities to the DMT Lead. 
 
3.2.3 CERES Storage Tsar 
The Storage Tsar is responsible for allocating disk storage as appropriate, based on the CERES PI’s priorities and 
the availability of disk space. The Tsar is responsible for projecting ahead the need for storage capacity and 
acquiring it as funding permits. The contractor shall provide recommendations as to future needs and requests for 
storage for working groups and teams and shall follow the allocations provided.  

     

4.0  Schedule/Milestones/Period of Performance       

     

November 1, 2008 to October 31, 2009 
Data Management Team Biweekly Meetings: 10am on alternating Wednesdays. 

     

5.0  Deliverables/Reporting Requirements       

     

5.1 Technical/Scientific 
Mission/instrument status reports provided to the instrument working group lead by the end of each month. 
Monthly calibration status reports provided to the instrument working group lead by the end of each month. 
Standard CERES data products for each subsystem as defined in on-line CERES documentation 
Data retrieval and analysis algorithms as established by working group leads and the TM 
Code and supporting documentation as established by working group leads. 
Publications and presentations as appropriate to report results. 
 
As appropriate, the above items shall be delivered electronically via email to the TM or designated representative. 
 
5.2 Data Management 
Informal Monthly Status Report via e-mail within 5 days of the end of the month 
Code and Supporting Documentation as requested by the TM. 
Publications/conference papers as appropriate. 
Participation in CERES Bi-weekly DMT Meetings  
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6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-017_mod2 CY 3    
 

 Task Order Title: CERES Ocean Validation Experiment (COVE) 

Support 

   

 
  

1.0  NASA Technical Monitor (TM): 
 

 

 
 

 
 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall perform instrument installation, maintenance, data collection, instrument calibration, and 
systems upgrades associated with the CERES Chesapeake Lighthouse site. As part of this support the contractor 
shall provide, maintain, and operate a facility for COVE instrument characterization. The contractor shall arrange for 
helicopter transportation to the Chesapeake Lighthouse to conduct on-site operations and maintenance. This is 
expected to require about 30 trips to the COVE lighthouse site each year. The contractor shall also arrange for other 
modes of transportation, such as by boat, as required to complete the work. The contractor shall report 
work/analyses in memos, reports, peer-reviewed scientific journals or other appropriate avenues. 
 
Resolve data quality issues, update WMO/BSRN archive database in Germany and include newly qualified data into 
the COVE database for public access. 
 
Incorporate algorithms and store results in the COVE database to allow detailed scientific analyses based on 
cloudiness scenarios and different temporal sampling summaries. Implement access on the COVE website. 
 
Install sunphotometer instruments at the Mauna Loa Observatory for optical depth calibration purposes, assure high 
quality observations for calibration purposes. 
 
 
Performance standards are as follows: 
 
• Measurements are successfully captured and archived within agreed upon schedules (schedules provided in 
quarterly reports as needed) 
• Instrument calibrations are maintained as needed for accurate measurements. 
• Analysis and interpretations of science data are documented and/or presented within agreed upon schedules 
(schedules provided in quarterly reports as needed) 
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in quarterly reports 
as needed) 
• Contractor operations are conducted in accordance with applicable NASA safety rules and regulations and with 
provisions of an approved Health and Safety Plan developed by the Contractor.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 



  31 

     

4.0  Schedule/Milestones/Period of Performance       

     

November 1, 2008 to October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

The primary deliverables are data sets derived from COVE instruments. Other deliverables include reports, papers, 
and publications related to COVE including COVE reports at all CERES science team meetings. Schedules are as-
agreed between the contractor and the TM. An oral or written quarterly report on the status of on-going activities, 
proposed schedules, and future plans shall be delivered to the Technical Monitor with the first report due at the end 
of January 2008. 
 
Deliver a functional COVE database system "snapshot" for development on offsite location. 
 
Deliver database elements for incorporation into the primary COVE database. 
 
Provide onsite support for MLO calibration process of optical depth instrumentation. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-018_mod1 CY 3    
 

 Task Order Title: Surface Radiation Budget and Energy Management 

Support 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall provide scientific and technical support in two primary functional areas: 1) Surface Radiation 
Budget (SRB) Studies; and 2) Energy Management and Related Applications of SRB and Meteorological 
Datasets. Monthly meetings shall be held between the contractor and NASA Technical Monitor to discuss task 
schedules and status. 
 
For SRB studies, the contractor shall validate, improve, analyze, and disseminate SRB algorithms and data products 
using surface, aircraft, and independent satellite based estimates. These functions are required to be in concert with 
goals and objectives of the NASA/Global Energy and Water Cycle Experiment (GEWEX) SRB project or other 
surface radiation data producing projects, such as the Fast Longwave and Shortwave Radiative Fluxes from CERES 
and MODIS (FLASHFLUX). The contractor shall respond to requests for data and documentation for users of the 
research data products; compare SRB data sets to other surface radiation data sets; analyze long-term time series 
of SRB data in conjunction with surface measurement records; analyze SRB measurements in context of other 
scientific investigations such as in relation to climate processes such as fire meteorology in Siberia; prepare data 
sets and perform analyses for the GEWEX - Radiative Flux Assessment (GEWEX-RFA) project; and summarize 
work/analyses in memos, reports, peer-reviewed scientific journals, or other appropriate avenues.  
 
In the area of Energy Management and Applications, the contractor shall develop, validate, and disseminate data 
sets for decision support system needs in government and industry applications in the fields requiring parameters 
derivable from available Surface Radiation and meteorological products from scientific projects such as the GEWEX 
Surface Radiation Budget (SRB), Fast Longwave and Shortwave Fluxes from CERES/MODIS (FLASHFlux), and 
Clouds and the Earth's Radiant Energy System (CERES). This work is to be completed in concert with the goals and 
objectives of an International Energy Agency task and other projects as funded directly and through successful 
proposals to the NASA Earth Science Applied Science program. Applications in the fields of renewable energy, 
energy production and usage, human health, agriculture, water availability, and energy-efficient building design and 
management are emphasized but could be expanded with opportunities. Dissemination of data sets by the 
contractor shall be in the form of direct provision to users and the development and release of data through web 
based tools. The contractor shall respond to requests for documentation and information concerning to these 
products and shall interact with data users, and application organizations to better define required data products. 
Under POWER, the contractor shall develop capability to make and assess predictions of energy related quantities 
from atmospheric forecast models using satellite based and meteorological analysis data. The contractor shall 
summarize work/analysis in memos, reports, peer-reviewed scientific journals, or other approriate avenues. 
 
The contractor shall be required to address the following specific areas as it relates to the POWER project: 1) 
evaluating potential methods to enhance resolution of Surface Meteorology and Solar Energy web portal data 
products, 2) contribute to the potential development of improved solar irradiance retrievals using higher resolution 
inputs and parameterizations for 
direct/diffuse component estimates, and 3) complete the evaluation of available NASA modeling outputs for Solar 
forecasting products.  Other tasks such as supporting the development of new decision tools through streamlining 
data products, such as the RETScreen Building Monitoring and Targeting tools, are to be completed according to 
needs and funding resources. Reports for each activity shall be submitted by the contractor to the NASA Technical 
Monitor. It is also anticipated that some of these results shall be submitted as conference and/or journal 
articles. These reports shall be in a format and time frame agreed upon by the contractor and NASA Technical 
Monitor. 
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Performance standards are as follows: 
• Algorithm approaches are demonstrated and documented within agreed upon schedules  
• Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in reports when appropriate)  
• Designated operational algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed to timeframe (timeframe designated in reports when 
appropriate)  
• Validation and documentation of data sets are provided on agreed upon schedules. 
• Analysis and interpretations of science/application data are documented and/or presented within agreed upon 
schedules  
• Measurements are successfully captured and archived within agreed upon schedules (schedules provided in 
monthly reports as needed)  
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in reports as 
needed)  
• Required documentation/reports delivered within agreed upon schedules. 
• Presentations and/or journal articles submitted as a result of these activities as recommended by the NASA 
Technical Monitor.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 to October 31, 2009 
Task schedules shall be as determined with the TM in regular meetings, teleconference and/or e-mail 
communications. 

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall provide to the NASA Technical Monitor electronically and as agreed upon with the TM: 
• Quarterly highlight and plan reports  
• Standard data products (e.g., data sets, documentation, etc.)  
• Code and supporting documentation 
• Web page documentation 
• Publications and presentations 
• The contractor shall attend meetings as requested 
• The contractor shall deliver activity reports on agreed upon schedules 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
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8.0  Safety 

 

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-019_mod1 CY 3    
 

 Task Order Title: Analysis and Interpretation of Advanced Mission Concepts    
 

 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall perform analyses to support the development and analysis of advanced measurements for the 
study of tropospheric chemistry. 
 
The contractor shall perform comparisons of sensitivity and precision of existing and planned tropospheric 
measurements (e.g., Measurement of Pollution in the Troposphere (MOPITT), Tropospheric Emission Spectrometer 
(TES), Ozone Monitoring Instrument (OMI), Cloud-Aerosol Lidar and Infrared Pathfinder Satellite Observations 
(CALIPSO), Geostationary Observatory for Tropospheric Air Chemistry (GeoTRACE)) and provide the Technical 
Monitor (TM) with data needed for quantifying requirements for future measurement systems. The contractor shall 
evaluate emerging science and engineering requirements and develop comparisons to present state-of-the-art 
space instrument capabilities. 
 
The contractor shall develop software to ingest detailed model fields as “truth data” and perform measurement 
feasibility analyses using these data. The contractor shall provide documentation of methods, analysis results, and 
graphics to facilitate publishing results of these studies.  
 
In addition to these advanced chemical composition measurement concepts, aerosols play an increasingly important 
role in the chemistry of the atmosphere. The contractor shall evaluate existing and planned tropospheric aerosol 
measurements (e.g., Moderate Resolution Imaging Spectroradiometer (MODIS), and Cloud-Aerosol Lidar and 
Infrared Pathfinder Satellite Observation (CALIPSO)), and advanced algorithm concepts for improved spatial and 
temporal resolution, and provide the Technical Monitor (TM) with data needed for quantifying requirements for future 
measurement systems. 
 

The IRCRg project will characterize the performance of a 2.3 μm infrared correlation radiometer (IRCR) prototype 

subsystem intended specifically to measure carbon monoxide from geostationary orbit. The Earth Science and 
Applications Decadal Survey (2007) outlines 15 Earth observing missions to be conducted by NASA through 2020. 
The Decadal Survey mission GEO-CAPE requires infrared correlation radiometry to measure carbon monoxide in 
two spectral regions. 
  
The contractor shall perform systems engineering for the IRCRg instrument incubator being developed by Applied 
Physics Laboratory (APL). This shall involve requirements development, document review, design review 
preparation, and trade study management. 

 

Performance Standards: 

The Contractor shall be evaluated on 

• Analysis and interpretation of data are documented within established time frames agreed upon between 

the NASA Technical Monitor and contractor. 

• Data products are delivered within time period requested by NASA Technical Monitor. 
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 to October 31, 2009 
 
The IRCRg project milestones listed below shall be coordinated closely with the task monitor.  NASA Langley 
Research Center leads the instrument development. 
 
1.  June 2009 - Deliver a review package for the ESTO mid-term review. 
 
2.  September 2009 - Participate in Conceptual Design Review  

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide results of concept studies in written and graphical forms, where the focus is on 
conveying the technical findings clearly and concisely. These completion reports shall be submitted via email to the 
TM within 1 week after the completion of the study. It is expected that concept studies shall generally take 2-6 
months, and no report is required until a study is complete. Some studies may take longer or require more thorough 
documentation as coordinated between the contractor and the TM. Standard project management reports (time-
phased workforce and expenditures) shall be provided.  
 
 
IRCRg Project 
 

The contractor shall provide informal electronic status reports (monthly) to the Task Monitor (TM) to 

summarize the work completed over the prior month.  This report shall also contain a schedule update and 

work plan update for the following month, or more.  As a technical consultant to NASA, the contractor 

shall provide recommendations and assessment of the instrument incubator project.  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-020_mod0 CY 3    
 

 Task Order Title: Advanced Satellite Aviation Weather Products (ASAP) 

Applications 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance Standards   

 
a) The contractor shall perform or facilitate research related to ASAP applications. ASAP is a 
collaborative effort with the FAA Aviation Weather Research Program (AWRP) and the 
interagency Joint Planning and Development Office (JPDO) for the Next Generation Air 
Transportation System (NextGen) to integrate satellite imagery and sounding data into aviation-
related weather products resulting in increased forecast accuracy. The concept is being proven 
through the enhancement of current aviation-weather products by using existing Geostationary 
Operational Environmental Satellite (GOES) and NASA research satellite data, and processing 
techniques to address known aviation hazards such as in-flight icing, atmospheric convective 
weather, volcanic ash, turbulence, space weather, and the impact of aviation on air quality and 
climate. This work will also prepare the AWRP product development teams and the JPDO for 
the next generation of weather data from high-resolution, hyperspectral geostationary satellites. 
The results will, for example, enable pilots to identify developing weather systems several hours 
before clouds appear. The contractor shall perform aviation weather applications development, 
benchmarking, and transition-to-operations research in the following technical areas: in-flight 
icing; convective weather; aviation turbulence; volcanic ash; ceiling and visibility; space 
weather; environmental impacts of aviation; aviation weather model development or 
enhancement; and aviation weather product development or enhancement. The contractor shall 
develop and implement methods and algorithms for analyzing a variety of satellite data sets 
relevant to the specific ASAP applications stated above and report findings at technical 
meetings, conferences, and in journal articles. The contractor shall develop and maintain 
websites/databases/archives as necessary to document and disseminate datasets and 
results. The contractor shall conduct a study for developing mesoscale meterorological 
observations capabilities to meet multiple national needs in support of the NRC/BASC study for 
the applied sciences program.  
 
 
b)      Provide additional continuing ASAP support to develop specified improved aviation 
weather products.  As directed by the TM, provide products with improved interfaces, quality 
control processes, and increased timeliness.  The additional work may require close 
coordination between cooperating providers.  Specific improved products include volcanic ash 
flow and DOD hotspot support, tropopause fold turbulence interest field detection and 
continued mountain wave interest field development, support for interagency JPDO activities 
related to the Next Generation air Transportation System, continued CoSPA validation ASAP 
research and transition of related algorithms to operations for the CoSPA as well as for ASAP 
applications related to in-flight Icing, turbulence and convective weather.  Additionally, continue 
ASAP support to develop specified improved aviation weather products.  As directed by the TM, 
provide products with improved interfaces, quality control processes, and increased timeliness.  
The additional work may require close coordination between cooperating providers.  Specific 
improved products include volcanic ash flow and DOD hotspot detection, characterization and 
warnings, tropopause-fold turbulence detection interest fields, continued mountain wave 
interest field development, support for JPDO Weather Working Group's Environmental 
Information Team, continued ASAP applications integration into CoSPA and related validation 
and, finally, continued transition-to-operations research for in-flight Icing, and convective 
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weather. 
 
c) The contractor shall provide support to US THORPEX, including travel, email, and website 
support on an ad hoc basis as required by the task monitor. 
 
 

d) The contractor shall perform system requirements analysis, prototype design concept, 
preliminary test planning, and estimate development costs for a new instrument concept.  The 
lab prototype of a compact, imaging, gas filter correlation radiometer to measure selected trace 
gases from geostationary orbit will be used to validate instrument performance models via test 
results.  Provide as deliverables the following: Study report covering system definition and initial 
design concepts, Prototype Instrument development schedule, and Prototype Instrument 
development cost estimate. 
 

 

e) The contractor shall provide support for the NASA Applied Sciences Weather Program 
Review which will consist of a 2-day review of all NASA Applied Sciences Weather Projects 
during November 2008. Location: Boulder CO. 
 

f) The contractor shall provide support for Aircraft – Net Enabled Operations (A-NEO) 
Demonstration, Airborne Web Enabled Weather Probe Test. This support shall consist of the 
installation and testing of a miniaturized airborne web-server onboard a FAA Technical Center 
aircraft which will allow airborne systems to be interfaced as Internet nodes in a network-
enabled system. Specific guidance will be provided in writing by the technical monitor. 

 

 Performance Standards: 

• Algorithm approaches are demonstrated and documented within schedules agreed 

upon between the contractor and the TM 

• Demonstrate that algorithms have been implemented properly within schedules agreed 

upon between the contractor and the TM (schedules designated in monthly reports 

when appropriate) 

• Analysis and interpretations of data are documented and/or presented within schedules 

agreed upon between the contractor and the TM (schedules provided in monthly reports 

as needed) 

• Websites/databases/archives are updated within timeframe agreed upon between the 

contractor and the TM 

 
 

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

The contractor shall submit a detailed task plan for each analysis to the Task Monitor (TM) before starting the work 
to ensure that the planned effort is aligned with current ASAP objectives and to leverage synergies with other related 
work. 
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4.0  Schedule/Milestones/Period of Performance       

     

November 1, 2008 to October 31, 2009 
 
Schedules and milestones are to be agreed upon by the contractor and the TM and will consider rapidly changing 
objectives and priorities. 

     

5.0  Deliverables/Reporting Requirements       

     

Requirements for specific deliverables such as assessment reports, benchmark reports, validation and verification 
(V&V) reports, or other forms of documentation will be provided to the contractor by the TM. Formats and schedules 
for the deliverables will also be provided to the contractor by the TM. 
 
The contractor shall provide a monthly report electronically to the TM summarizing the status on ongoing work, 
results, and issues. 
 
The contractor shall also present results at technical meetings and publish in journals as appropriate 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-021_mod0 CY 3    
 

 Task Order Title: Support for Field Campaign Database 

Management 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall support the development of a unified airborne observational database.  This project is 

supported by NASA MEaSUREs program and primarily serves the needs of three major modeling 

communities, i.e., AC&C, AeroCom, and HTAP, to use airborne observations for global and regional 

model assessment and validation.  The contractor shall support this effort by their involvement in activities 

associated with: 1) compiling publically available airborne data and metadata generated from field 

campaigns sponsored by NASA, NSF, NOAA, DOE and international partners; 2) analyzing 

intercomparison data to evaluate the consistency levels between the measurements made from different 

instruments/aircraft platforms; 3) creating a database including data from multiple airborne platforms and 

field campaigns; 4) developing web-based tools to allow user retrieving data according to specified 

temporal and spatial scales; and5) establishing and maintaining the project website.   This project shall 

require approximately 75% of the contractor's workload.   The effectiveness of this project shall be 

measured through user feedbacks and acknowledgement in publications and conference presentations. 

The contractor shall support the development of synergistic data sets associated with atmospheric field 

campaigns, particularly ARCTAS and POLARCAT partners, focusing on the mission data archival and 

management (including, archival and access-control of intercomparison data and producing standard and 

requested data merge products) and enhancement of flight mission data products through inclusion of 

satellite, sonde, ground-based, and other observational and model data sets. In addition, the contractor shall 

maintain and update the flight planning software which has been shown to be mission critical in the 

previous campaigns.  This effort is directly supported by NASA TCP as a part of a ARCTAS project and is 

designed to support satellite instrument validation as well as tropospheric chemistry field studies aimed to 

gain understanding of the fundamental atmospheric chemical processes relevant to air quality and climate 

change issues.    The availability and usefulness of the data sets shall be measured through science team 

feedbacks and usage in scientific publications and conference presentations.  Since the primary vehicle for 

delivery of the data sets thus enhanced shall be the World Wide Web, the Contractor shall establish and 

maintain public websites as well as web-based tools for servicing the enhanced data sets.   

 

Performance Standards 

         Monthly reports are submitted to within a 1-week period following the end of each calendar month 

in accordance with the MEaSUREs requirements.  The monthly report containing detailed 

information on progress on each of assignments, data sets, and future plans are submitted to the TM 

and copy to project PI and manager. 

 

         Data management resources are made available for field campaigns in a timeframe consistent with 
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project schedule provided by the TM and/or PIs. 

         Web sites are updated as new data are acquired. 

         Special data requests by PIs are fulfilled consistent with needs of projects.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

Travel: 

         ARCTAS data workshop (estimate two one-week meetings). 

         Earth Science Data System Working Groups (ESDWG) meetings (four days, Fall 2008 and 

Spring 2009). 

         Federation of Earth Science Information Partners (ESIP) meetings (four days, Winter and 

Summer, 2009). 

     

4.0  Schedule/Milestones/Period of Performance     

     

     

5.0  Deliverables/Reporting Requirements       

     

The contractors shall provide the TM and PIs with monthly reports of progresses since last report, future 

plan, problems encountered and, optional, suggested solutions.  In addition, the cost analyses and 

projections shall also be reported.  The contractors shall report monthly metrics to the TM as specified by 

the Metrics Planning and Reporting Working Group of the Earth Science Data and Information System.  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk     
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10.0 Proposed Award Fee 
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 Task Order Number: 1-022_mod1 CY 3    
 

 Task Order Title: Air Quality Applications and Support    

 
  

1.0  NASA Technical Monitor (TM): 
 

 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

This task provides scientific computing and analysis capabilities in support of directed and competed activities under 
NASA’s Applied Science Program. 
 
The contractor shall provide analysis and support for NASA Applied Science projects and studies relating to air 
quality. Analysis and support shall include, but is not limited to algorithm studies; chemical and aerosol data 
assimilation and modeling; data processing; data base archiving; data fusion projects; data visualizations; web 
support; meeting support; generation of data specifications and other documentation after discussion with project 
staff and partners. Data processing support shall include the development, implementation, and testing of algorithms 
necessary to combine space based observations of criteria pollutants and precursors with relevant ground network 
data to produce meaningful applied science data product demonstrations for use by other Agencies and the public.  
This task shall include performing multidisciplinary applied science in the form of quick-turnaround of special tasks, 
inter-Agency meetings, and other expert scientific fora where flexibility, rapid response, and scientific communication 
are the key criteria.  The contractor shall provide administrative, consulting, outreach, website, and logistical support 
for applications-related activities. Communications with science and project leads, other applications project leaders, 
the LaRC DAAC, and others within the government community shall be necessary in support of this effort.  
 
Performance Standards:  
Performance is evaluated based on achieving near term goals established by the NASA Technical Monitor and 
timely and effective closeout of tasks as they are completed.  
• Analysis and interpretation of science data are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor.  
• Required documents are received within time period requested by NASA Technical Monitor. 
• Data bases, web sites, and graphical products are delivered within time period requested by NASA Technical 
Monitor. 
• Field and space mission measurements are captured and archived by agreed upon deadlines between the NASA 
Technical Monitor and contractor.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 to October 31, 2009.  
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5.0  Deliverables/Reporting Requirements   

     

The contractor shall support the technical documentation of task outcomes, which identify the quantitative 
improvement in partner Decision Support Systems deriving from the use of NASA data or model electronically. Key 
criteria are the quantified benefit and report clarity and brevity. The contractor shall also support peer-reviewed 
scientific publication and presentation of results. Data products, software (code), and supporting documentation 
produced in this task shall be delivered to the NASA Technical Monitor within an agreed upon timeframe.  
 
 

6.0  Other information needed for performance of task   

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 

    

 

 



  45 

 

 

 Task Order Number: 1-023_mod1 CY 3    
 

 Task Order Title: NAST Science    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall provide scientific and technical support for the NPOESS and NAST programs; 

NPOESS is the National Polar-orbiting Operational Environmental Satellite System, and NAST is the 

NPOESS Airborne Sounder Testbed.  This support shall include consultation on science algorithms and 

data processing concepts for the analysis of field program data, calibration/validation planning, activities 

associated with NAST-interferometer (NAST-I) instrument performance optimization, and effort devoted 

toward studying improvements for atmospheric sounding to be considered for the NPOESS 2
nd

 generation 

system. The contractor shall support up to two field deployments per year by identifying science 

requirements, planning aircraft flight profiles, and analyzing/interpreting near real-time NAST instrument 

flight science and engineering data. The contractor shall serve as a member of the NPOESS Sounding 

Operational Algorithm Team (SOAT) and participate in its meetings by providing NAST flight results and 

science guidance derived from a knowledge of NAST and NPOESS. The contractor shall support the 

Integrated Program Office (IPO) in scientific and technical studies and meetings utilizing NAST data as it 

relates to the NPOESS Preparatory Project (NPP) and NPOESS satellite Cross-track Infrared Sounder 

(CrIS) instrument development and implementation. The contractor shall also provide technical support 

and consultation regarding operation and enhancement of the NAST-I instrument performance and 

associated data calibration processing methodologies. 

 

Performance Standards: 
 

 Attends scheduled SOAT meetings, presents analysis results, and provides scientific guidance for 

developing algorithms and science criteria. 

 Algorithm and data processing concepts are reviewed within schedules agreed upon between the 

contractor and the Task Monitor (TM). 

 Field deployment support is provided per NAST requirements and schedules agreed upon between 

the contractor and the TM. 

 Supports SDR & EDR calibration/validation plan formulation. 

 Supports improvements and optimization of the NAST-I instrument. 

 Supports instrument inter-calibration activities. 

 Supports improvements to and optimization of NAST-I radiance calibration processing. 

 Participates in studies addressing improvements for atmospheric sounding to be considered for the 

2
nd

 generation NPOESS system.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 



  46 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 

31, 2009      

     

5.0  Deliverables/Reporting Requirements       

     

 
 

 Quarterly report to the TM via email or other electronic media 
covering accomplishments, issues, and plans. 

 Science results shall be presented at technical conferences 
and published in journal articles as appropriate. 

 Engineering results shall be reported to the TM and other 
team members as needed in an agreed upon format. 

 
 

6.0  Other information needed for performance of task 

  

 

 
   

Travel shall be required for participation in field experiments 

and team meetings, and to report results. Historically, on 

average, there has been one deployment per year for 3 weeks in 

the US or abroad, two team meetings in the DC area, and two 

technical interchange meetings (one involving foreign travel). 

Participation in meetings at LaRC shall be required on a semi-

regular basis, as needed, to optimize collaborative activities 

with the LaRC Hyperspectral Remote Sensing team.  In 

addition, efforts associated with improvements to and 

optimization of NAST-I radiance calibration processing will 

require travel to collaborate with University of Wisconsin staff, 

also supporting NAST-I, in Madison, WI. 

 

 

    

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-025_mod1 CY 3    
 

 Task Order Title: Cloud, Atmosphere, and Surface Remote 

Sensing 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall perform tasks associated with algorithm development, computer programming, analysis, 
validation, and internet-based data display and data dissemination for scientific studies, image processing, and data 
base development and management related to clouds, radiation, aerosol, and aircraft icing research. The contractor 
shall perform analyses and studies in support of atmospheric sciences research projects and field experiments. The 
contractor shall summarize work/analyses in memos, reports, meeting proceedings and presentations, or peer-
reviewed scientific journals. The tasks include, but are not limited to, the following research areas: 
1. Real-time satellite analyses for support of aircraft icing condition diagnoses, field program support, and data 
assimilation studies. 
2. Development and documentation of cloud analysis codes for the NOAA GOES-R project 
3. Analysis and comparison of CERES (Clouds and Earth's Radiant Energy System) and Langley geostationary 
satellite cloud properties with similar cloud properties derived from the Geoscience Laser Altimetry System (GLAS) 
on the NASA Ice, Cloud, and Land Elevation Satellite (ICESat) 
4. Development and testing of cloud property retrieval algorithms for CERES, the Atmospheric Radiation 
Measurement (ARM), and aircraft icing projects 
5. Analysis and comparison of CERES and Langley geostationary satellite cloud properties with similar cloud 
properties derived from the Cloud Aerosol Lidar and Infrared Pathfinder Satellite (CALIPSO) and CloudSat data  
6. Development and application of algorithms to estimate contrail properties from satellite data  
7. Development and maintenance of systems to archive and disseminate cloud and radiation products from satellite 
analyses 
8. Construction and application of algorithms to support the NASA Energy and Water System (NEWS) program and 
Modeling and Analysis Program (MAP) 
9. Calibration of operational and research satellite imagers dedicated to weather and climate problems 
10. Validation of satellite-derived cloud and radiation products 
11. Development of methods to derive improved ice crystal and non-ice particle information from satellite data. 
 
Performance Standards: 
• Algorithm approaches and computer code are demonstrated and documented within schedules as agreed to 
between the contractor and the Technical Monitor (TM). 
• Standard data products are delivered within schedules as agreed to between the contractor and the TM. 
• Computer software and data files are accurately and seamlessly transferred to the NASA user of those files. 
• Analysis and interpretations of science data are documented in presentations and scientific publications and/or 
presented within agreed upon schedules provided in monthly reports as needed. 
• Websites/databases/archives are updated within schedules as agreed to between the contractor and the TM.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       
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Period of Performance is November 1, 2008 through October 31, 2009 
 
The schedule and milestones will be provided to the Contractor by the NASA Technical Monitor as required. 

     

5.0  Deliverables/Reporting Requirements       

     

• Standard data products in digital and image formats for archival, dissemination, and internet access 
• Computer code and supporting documentation  
• Publications as needed to document and present methods and results. 
• Other deliverables and reports as requested by the NASA Technical Monitor to meet ad hoc requirements.  
Contractor shall be provided the criteria and acceptable format by the NASA Technical Monitor for these requests. 
• Travel as needed to support field programs, present results, and participate in workshops and science team 
meetings. Exact locations and dates are to be determined. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-026_mod1 CY 3    
 

 Task Order Title: SABER Extended Mission Data Analysis    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Background Information 
The Sounding of the Atmosphere using Broadband Emission Radiometry (SABER) Experiment was launched upon 
the NASA Thermosphere Ionosphere Mesosphere Energetics and Dynamics (TIMED) satellite in December, 2001. 
SABER is making unprecedented measurements of the Earth's stratosphere, mesosphere, and lower thermosphere. 
The TIMED mission was approved for its third extended mission phase in May of 2008, for an additional 4 years, to 
conclude at the end of government fiscal year 2012. At present the SABER data record is approaching 7 years in 
orbit The extended mission will enable up to 11 years of observations, a complete solar cycle's worth of data. It is a 
condition of the extended missison that the quality of the dataset continues to be assessed and that scientific 
investigations with these data are to be conducted. 
 
Task Description 
The contractor shall work with SABER Level 1, Level 2, and Level 3 data products in assessing the quality of these 
data products and in ascertaining their long-term trends. The contractor shall participate in scientific studies of the 
data and contribute to the development and publication of the results in the scientific literature. The contractor shall 
modify and test existing algorithms as dictated by comparisons with correlative data or other information.  
 
Performance Standards 
1. Methodology is demonstrated and documented within agreed upon schedules.  
2. Analysis and interpretation of scientific data are documented within agreed upon schedules.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

The contractor shall support SABER science team meetings and other technical interchange meetings as required. 
For planning purposes one meeting per year in Boulder, CO should be assumed. Other meetings will likely take 
place in the Hampton Roads area and require no travel support.  

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009.  

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide bi-monthly reports of status and accomplishments for the task electronically to the 
NASA Technical Monitor. 
 
Informal oral meetings will be held between the contractor and the NASA Technical Monitor at the request of the 
NASA Technical Monitor as required. 
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6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-027_mod2 CY 3    
 

 Task Order Title: Earth Science Education    

 
  

1.0  NASA Technical Monitor (TM): 
 

 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall perform tasks associated with development and operation of education and outreach projects 
and activities related to atmospheric science, such as Students' Cloud Observations Online (S'COOL), Mentoring 
and inquirY using NASA Data on Atmospheric and Earth science for Teachers and Amateurs (MY NASA DATA) and 
similar projects that may arise in the future. 
 
The contractor shall provide on-going support (such as responding to email and phone call requests and questions, 
preparing and sending mailings, and recording information in various databases) for educators participating in the 
projects. 
 
The contractor shall assist in planning and logistics, and be part of the team that conducts teacher workshops 
related to the projects (including defining the agenda, contacting appropriate organizations to publicize the 
workshops, helping prepare the application forms, reviewing and selecting applicants, preparing materials, 
developing instructional presentations, delivering instruction, and on-going interaction with workshop alumni). 
 
The contractor shall attend local, regional and national meetings  to present the project, as determined and agreed 
by the project team, or shall support participation at these meetings by teacher ambassadors (including preparing 
and sending project materials for handout at the meeting ).  The number and location of meetings supported shall be 
determined annually based on the level of funding available and the specific theme of the upcoming meetings .  
Typically several local, state and regional meetings are selected each year. 
 
The contractor shall help update lesson plans; help populate a science glossary for an upper elementary level 
audience; and help develop new media products for S'COOL and MY NASA DATA exploiting multimedia, social 
networking, telepresence, and other new media tools. 
 
The contractor shall complete revision to two guides entitled, "Using sensitive plants as bio-indicators of ozone 
pollution" and "Using ozone tolerant and sensitive snap beans as bio-indicators of ozone air pollution".  Also, the 
contractor shall provide consultation on the design of a website/database and the establishment of an ozone garden 
at NASA LaRC.  The purchase of miscellaneous materials and travel may be required to support this effort.  
 
Performance Standards: 
- Educational materials developed are aligned to national and Virginia educational standards, and meet standards of 
quality set by the projects. 
- Participants are registered or assisted within a week. 
- Websites/databases/archives are updated within an agreed timeframe. 
-These times will vary from near-instantaneous for web-connected databases, to less than a week for updates 
requiring manual intervention, to agreed longer timeframes when major changes to a website or database are 
contemplated.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 
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Contractors may be required to sign a Non-Disclosure Agreement (NDA) to have access to certain GN&C data. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

Reporting on this task shall be done informally, through oral status updates at weekly to monthly team meetings.  
 
The Contractor shall provide a summary of accomplishments electronically as input for a semi-annual report to 
NASA HQ at an agreed upon schedule between the Contractor and NASA Technical Monitor. 
• Deliverables shall include materials for handout at the teacher workshop. 
• Deliverables shall also include content and tools (web forms, databases, etc) for project websites and printed 
project materials. 
• Deliverables shall be submitted to the NASA SMD-Earth Science Education Products Review by the agreed upon 
dates. 

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-028_mod1 CY 3    
 

 Task Order Title: Cloud Object Modeling and Analysis    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall: 
a) Develop, produce, and maintain software for generating cloud object data sets from CERES satellite footprint data 
and European Center for Medium-range Weather Forecasts (ECMWF)/Goddard Earth Observing System (GEOS) 
meteorological data. 
b) Produce the advective forcing data from the ECMWF data using the Colorado State University (CSU) general 
circulation model code for a two-year Terra period. 
c) Produce publication-quality cloud object data sets using the cloud object software and data quality control 
procedures. 
d) Analyze cloud object data for understanding cloud feedbacks and for model evaluation and produce journal and  
publications to present the analysis results as appropriate. 
e) Develop, produce, and maintain (i) cloud object Web site, (ii) cloud object database, and (iii) web-based cloud 
object data retrieval, visualization, and analysis system. 
f) Develop and improve cloud-resolving model components and perform simulations using various data sets 
available, including the cloud object data. 
g) Incorporate the higher-order turbulence closure scheme to the vector vorticity cloud model  (VVM) from CSU and 
develop a low-order turbulence closure based on the turbulence enstrophy for the same model. 
h) Complete and analyze simulations of 100's boundary-layer cloud objects 
with the LaRC cloud resolving model. 
i) Document methods and results of analyses by providing electronic copy of annotated computer code and a written 
description of methods and equations. Methodology can be documented via publications or papers. 
 
The performance standards are as follows: 
• Algorithm approaches are demonstrated and documented within agreed upon schedules. 
• Demonstrate that algorithms have been implemented properly within agreed upon schedules designated in monthly 
reports when appropriate. 
• Designated operational algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed to timeframe designated in monthly reports when 
appropriate. 
• Analysis and interpretations of science data are documented in presentations and scientific publications and/or 
presented within agreed upon schedules provided in monthly reports as needed. 
• Author or substantially contribute to at least one paper or journal article each year. 
• Websites/databases/archives are updated within an agreed to timeframe provided in monthly reports as needed. 
• Report cloud model development and improvement results at scientific, workshops, and peer reviewed scientific 
publications.  
• Complete draft of paper or presentation within 3 months of completing an analysis which yields reportable 
results.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

• Period of performance: November 1, 2008 to October 31, 2009 
• Schedules will be agreed to monthly between the contractor and the TM. 
• Present progress and preliminary results at monthly group meetings at 9 a.m. on the third Tuesday of each month 
beginning in November 2008 (or as otherwise notified by the TM to accommodate schedule conflicts). 

     

5.0  Deliverables/Reporting Requirements       

     

• Written or oral status reports at the monthly group meeting are required to report progress, problems, results, and 
schedule issues. Biweekly updates on progress from individual researchers should be sent to TM via emails.  
• Finalize the analysis of gridded (tropical deep convective) cloud objects for the Terra (2 yrs) period and matched 
atmospheric state data by May 31, 2009. 
• Finalize the analysis of ECMWF atmospheric state data for boundary-layer cloud objects from the two-year Terra 
period by May 31, 2009. 
• Finalize the analysis of ECMWF dynamic forcing data for TRMM boundary-layer cloud objects from the TRMM 
period by May 31, 2009. 
• Finish the processing of tropical deep convective cloud objects for the three year Aqua data by October 31, 2009. 
• Partially release the Terra and Aqua tropical and boundary-layer cloud object data by October 31, 2009 on the 
cloud object Web site. 
• Release the preliminary version of the coupled higher-order closure and VVM (Vector Vorticity Model) cloud model 
to CMMAP Science Team by Feb. 28, 2009. 
• Develop a low-order turbulence closure model for VVM based upon the turbulence enstrophy idea by October 31, 
2009. 
• Submit the gridded cloud object paper by November 15, 2009. 
• Complete and analyze simulations of 100's boundary-layer cloud objects with the LaRC cloud resolving model by 
October 31, 2009. 
• Attend and present papers at scientific meetings and CERES science team meetings as appropriate to present 
significant results from analyses. 
• Publish papers in scientific journals from finished work. Initial draft of a paper is to be submitted to the TM within 3 
months of the final results being presented at a monthly group meeting.  

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-029_mod1 CY 3    
 

 Task Order Title: Cloud Radiation, Precipitation, and Feedback 

Studies  

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall provide computer programming and data analysis support for science studies of clouds, 
precipitation, and climate feedback using a variety of EOS and other satellite instrument data sets including CERES, 
passive radiometer, microwave imager, and microwave radiometer data. The contract shall develop and document 
data analysis algorithms, write computer code based on the algorithms, and implement the algorithms to analyze the 
scientific data sets. The contractor shall interpret and document the analysis results. 
 
 

NASA LaRC Science Directorate (SD) is interested in assessing the performance (reflection, transmission and 
emission) of mesh reflector material that will be used as the reflector surface for Large Deployable Arrays (LDA; i.e., 
large deployable antenna) in the Soil Moisture Active/Passive (SMAP) mission and other radiometric applications. To 
be useful for radiometric applications, the reflectivity of a reflector surface will be near unity, and the emissivity of the 
surface must be small and stable.  Reflector material with losses that would have no impact on communications 
applications will be of major importance for microwave radiometer systems utilizing mesh surfaces.  Of particular 
interest is the mesh surface that will be used for the NASA SMAP mission. LaRC is specifically interested in the 
development of a measurement approach to quantify the performance of potential materials including meshes for 
surfaces of LDA in passive remote sensing applications in support of the SMAP mission requirements. 
 
The contractor shall perform the following task requirements associated with SMAP: 
 

The contractor shall develop an approach to characterize the radiometric properties of thin, highly reflective material 
(e.g., mesh) samples.  The measurement systems shall provide estimates of emissivity of the thin samples from 1.1 
to 2 GHz (L-band).  Estimates of the reflectivity and transmissivity of the samples of the same frequency range are 
desirable.  The contractor shall provide an assessment of the expected performance of the measurement approach 
including, but not limited to, an error model and calibration approach consistent with highly reflective samples and 
estimating.   
 
 The contractor shall establish the experimental measurement system and demonstrate the performance of the 
measurement approach.  Testing shall be performed to assess precision and accuracy of the emissivity 
measurements and results shall be documented.  Testing shall also be performed to characterize the emissivity of 
mesh samples provided as Government Furnished Equipment (GFE) by LaRC.  The emissivity of approximately 6 to 
10 mesh samples will be characterized. 

The contractor shall provide analysis support to LaRC SD to develop a quantitative approach in the assessment of 
the impact of the emissivity of the reflector on the overall radiometric error budget for future SMAP spacecraft, 
especially the antenna (or LDA), concepts.  It is expected that LaRC will develop a model of the on-orbit 
performance of a LDA sensor for SMAP applications.  This model will include the thermal variation of a mesh 
reflector expected orbit parameters and mesh properties.  The contractor shall provide radiated emission estimates 
from the reflector thermal-distribution predictions and support the radiometer calibration modeling using these LaRC 
thermal and spacecraft models. 

 
Performance standards are as follows: 
• Algorithm approaches are demonstrated and documented within agreed upon schedules 
• Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in monthly reports when appropriate) 
• Analysis and interpretations of science data are documented and/or presented within agreed upon schedules 
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(schedules provided in monthly reports as needed) 
• Databases/archives are updated within an agreed to timeframe (schedules provided in monthly reports as needed) 
• All reports shall be delivered by the contractor at the schedule agreed to between the NASA Technical Monitor and 
the Contractor.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

Deliverables include the established concept of highly accurate mesh reflection measurements, developed system 
design and lab setup procedures for the measurements, data processing algorithms, quantified mesh characteristics, 
analysis results, and inputs for papers and presentations. Deliverables will be in the form of electronic computer 
codes, illustrations of measurement concept, environments, and lab setups, plots of key variables to illustrate 
results, and datasets and plots of analysis results suitable for publication along with detailed explanations of the 
materials presented. Schedules will be negotiated and agreed on with the TM. A written or oral monthly report on 
status, progress, and results is required by the end of each month. 
Reports for the characterization of reflector materials used by the SMAP mission activities are as follows: 
 

      Description of measurement approach 
Discussion and Power Point slides describing the Measurement Apparatus to characterize the LaRC mesh 
samples.  This presentation will include a discussion of the major error sources and the expected fidelity of 
the emissivity measurements. 

        Preliminary Mesh Measurement results 
Discussion and oral presentation describing the measured emissivity data for GFE mesh samples.  This 
briefing shall include, but not be limited to, the present measured emissivity and any detectable changes in 
the mesh performance.  
 

        Final Report 
The final report shall include a description of the measurement apparatus, a discussion of the error sources 
and calibration, and the measured mesh emissivity as well as reflectivity and transmittance of mesh 
materials.  
   

     

6.0  Other information needed for performance of task    

 
N/A 
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****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-030_mod0 CY 3    
 

 Task Order Title: Ionosphere Response    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Background 
The work to be performed pertains to completing the remaining tasks for year three of a 3-year proposal awarded to 
the NASA task monitor to study the response of the ionospheric E-region to solar-geomagnetic forcing observed 
during the April 2002 and October-November 2003 solar storms. The observations of the E-region response are 
obtained from measurements taken by the NASA Sounding of the Atmosphere using Broadband Emission 
Radiometry (SABER) satellite instrument, the Global Ultraviolet Imager (GUVI) satellite, and the NOAA Polar 
Orbiting Emission Environmental (POES) satellites. The E-region response shall be studied using the above satellite 
data combined with plasma and radiative transfer models. The models are already in-hand.   
 
Description of effort 
The contractor shall: (1) develop, test, and assist in integration of computer software analysis tools that use the 
SABER, GUVI, and POES data; (2) Perform analysis of science data to understand E-region processes; and (3) 
process large data sets through various programs to reach a dataset that can be compared against 
observations. This shall include the following: 
• Algorithm testing and processing of space-time mapping of SABER temperature, pressure, and chemical 
composition data and GUVI O/N2 ratios during the April 2002 and October-November 2003 solar storms.  
• Algorithm testing and processing of space-time mapping of NOAA/POES total energy flux and characteristic energy 
during April 2002 and October-November 2003 solar storms. 
• Interface NOAA/POES total electron energy flux and characteristic energy data with the field-line interhemispheric 
plasma (FLIP) model. 
• Develop batch scripts and execute FLIP model to produce a global dataset of key E-region ion and neutral species 
concentrations during the April 2002 and October-November 2003 solar storms. 
• Develop SABER data processing algorithms and create visualization software for displaying data and model 
results. 
* Download Incoherent Scatter Radar (ISR) measurements of electron density and plasma temperatures 
* Compare ISR electron densities  and plasma temperatures with analogous FLIP simulations during geomagnetic 
storm periods 
* Compare coincidence SABER storm-to-quiet ratio (SQR) of NO+(v) volume emission rate with ISR SQR of electron 
densities during geomagnetic storm periods  
 
Performance Standards  
• Algorithm approaches are demonstrated and documented within agreed upon schedules.  
• Demonstrate that algorithms have been implemented properly within agreed upon schedules.  
• Process data and provide results within agreed upon schedules 
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall provide following deliverables upon completion:  
• Database of NO+(v) 4.3 um volume emission rates during the April 2002 and October-November 2003 solar storms 
derived from SABER 4.3 um limb emission measurements 
• End-to-end model simulation of E-region 4.3 um limb radiance during the April 2002 and October-November 2003 
solar storms. 
* Databases and plots of SABER NO+(v) and ISR electron density SQR comparisons for coincident measurements 
during October-November 2003 solar storm periods. Similar comparisons for other important storm periods between 
2002-2007 may be necessary also. 
* Simulations, data analysis, and plots, analogous to those identified above, to support journal articles. 
 
Reporting Requirements: 
• Contractor shall provide monthly reports on status and progress. These reports shall be provided electronically by 
the contractor.  

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-031_mod0 CY 3    
 

 Task Order Title: DEVELOP National Program Student 

Support 

 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

a.      Description of Contractor Work 
 

DEVELOP is an applications support activity sponsored by the NASA Science Mission Directorate 

Applied Sciences Program.   DEVELOP extends NASA science research enabling the advancement of 

science and technology to benefit society and improve human quality of life. DEVELOP, managed by a 

combination of federal, state, and local government, university and industry professionals, supports 

students who demonstrate to community leaders prototype applications of NASA science measurements 

and predictions addressing local policy issues.   

This task order establishes Contractor tasks for DEVELOP Program activity.   The Contractor shall 

plan and organize national activities to include participation in scientific and governing agency 

conferences, lead weekly National Program meetings, and deliver presentations to high-level NASA 

officials.   The Contractor shall mentor and guide students throughout project execution.  The Contractor 

shall be responsible for editing and proofreading students’ technical papers and abstracts for publication at 

scientific and public policy forums, and ensuring that the NASA DEVELOP Program activities align with 

those of NASA’s Applied Sciences Program.  

The Contractor shall support the NASA Applied Sciences Program through assistance such as 

generation of the NASA National Application Fiscal Year Program Plans, logistical support at solicitation 

panel reviews, and analysis of benchmark reports from NASA-funded projects, among other activities. 

Contractor tasks also include supporting the Science Directorate at NASA Langley with projects such as 

NASA scientist publication record analysis and conference planning and support. The Contractor shall be 

responsible for all administrative support necessary to pay student researchers, arrange for travel, obtaining 

supplies and equipment, and other related program expenses.   
 

b.      Description of Student Consultant Work 
 

Students in the DEVELOP Program shall collaborate to integrate NASA space-based Earth 

observation sources into partner agencies’ science data, models and decision support tools.  These 

collaborations result in rapid prototype projects that address local policy and environmental issues.  

Students shall present visual products demonstrating the application of NASA scientific information to 

community leaders at scientific and public policy forums such as the American Geophysical Union (AGU), 

the American Meteorological Society (AMS), and the Southern Growth Policies Board (SGPB).  

Submission of written products to peer-reviewed scientific publications and other public databases is also 

expected.        
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3.0  Special Requirements   

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

Because of the nature of the work, the Contractor shall be capable of making rapid travel and procurement related 
obligations to support student project activities such as air transportation, hotel rooms, registration fees, supplies, 
conference expenses, etc. therefore the Contractor shall maintain the necessary commercial credit cards to facilitate 
this activity.  

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009  

December 15 - 19, 2008 AGU Fall Meeting in San Francisco, CA 

January 11 - 15, 2009 AMS Annual Meeting in Phoenix, AZ 

March 8 - 13, 2009 ASPRS Annual Conference in Baltimore, MD 

June 2009  SGPB Annual Conference, Location TBD 

     

5.0  Deliverables/Reporting Requirements       

     

The Contractor shall support DEVELOP by achieving:    
 

        20 applied prototype projects as defined by the NASA’s Applied Sciences Program 

(http://science.hq.nasa.gov/earth-sun/applications/cross.html)    

        15 visual products incorporating NASA Earth Observation System and partner organization 

data 

        10 abstracts based upon student research results submitted for publication 

        One Hundred program term participants per year 

        Demonstrate research results at three high-level science and policy forums including those 

mentioned under schedule and milestones 
 

Contractor deliverable requirements also include the creation and modification of DEVELOP 

informational materials, such as a multimedia presentation CD, brochures, flyers, and the DEVELOP 

website (http://develop.larc.nasa.gov). Additional deliverables consist of NASA researcher publication 

evaluation reports and analysis reports of benchmark papers from NASA-funded projects.   
 

The student deliverables and reporting requirements include: 
 

        Team technical paper at the conclusion of each rapid prototype project 

        Visualization of research results 

        Submission of project abstract for publication 

        Project Presentation 
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6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 

 

8.0  Safety 

 

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-034_mod0 CY 3    
 

 Task Order Title: Applied Sciences Solutions Networks    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall provide support to the emerging Climate area for the Applied Sciences program's National 
Applications of National priority.  These activities are expected to end during this performance period; possibly at the 
end of December 2008. 
 
Performance Standards: 
 
1) All reports are delivered within the timeframe and format agreed to between the NASA TM and the contractor     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009. 
 
Work is expected to be completed under this task sometime during this period of performance; possibly as early as 
the end of calendar year 2008. 

     

5.0  Deliverables/Reporting Requirements       

     

Deliverables shall consist of reports from climate-related meetings and conferences, which shall be provided by 
email to the Applied Sciences program management, as well as the TM. 

     

6.0  Other information needed for performance of task 

   
    

     

None.  
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****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-035_mod0 CY 3    
 

 Task Order Title: Airborne Science Data Support    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Provide technical support to the ASCENDS project including project panning and controls and 
the support for airborne field experiments. 
 
Tasks 
 
1. The contractor shall provide support for ASCENDS focus group activities, development of 
staffing plans, and support for development of proposals to NASA HQ and other funding 
opportunities. 
 
2. The contractor shall design, certify, and fabricate a seat rail accommodations to interface the 
ASCENDS 4-bay rack to the NASA P3 aircraft.  The ASCENDS 4-bay rack was previously 
designed, certified, and fabricated for accommodating 3 19-inch "Bud Boxes" and 1 telescope on 
the the NASA B200 and UC-12 class aircraft.  This task replaces the existing rack sliders with 
slider designed for the NASA P3 seat rail system. 
 
3. The contractor shall provide access to project management and coordination, working with 
NASA-designated personnel, to ensure communication of requirements and resolution of any 
associated issues and shall be available for technical and program interface via teleconferencing 
or face-to-face meetings at the vendor's facility to update schedule and activity status. 
 
4. The contractor shall provide on-site access to NASA-designated personnel to include 
engineering, maintenance, and quality assurance. 
 
5. The contractor shall provide copies of all documentation in support of this contractual effort, 
including all drawings, approvals of task modifications, all substantiation analyses, and all quality-
assurance approvals. 
 
6. The contractor shall provide copies of all signed documents and four copies of all engineering 
drawings (two full size and two half size) in accordance with accepted aerospace industry 
standards. 
 
7. The contractor shall provide electronic copies of all electronic documents in PDF format. 
 
8. The contractor shall provide electronic copies of electronic drawings in AutoCAD-compatible 
format. 
 
9. The contractor shall yield all final quality assurance approval authority for all inspected work to 
NASA quality assurance personnel. 
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Note: NASA's quality assurance authority is limited to normal quality control issues and does not 
allow NASA to change FAA-approved design data and/or installation drawings or procedures. 
 
10. The contractor shall secure written approval from the NASA Contracting Officer prior to 
commencing any work activities beyond the scope of this SOW. 
Note: All work performed by the Contractor without prior written approval from the NASA 
Contracting Officer is at the sole risk of the Contractor. 
 
Government Furnished Equipment 
 
• NASA interface control documents describing P3 seat rail system. 
 
The contractor shall deliver the following: 
• One set of 4-bay rack accommodations for installation in the NASA P3 aircraft as modified per 
this SOW.  
• Copies of all documentation in support of this contractual effort, including all drawings, all 
correspondence approving task modifications, all substantiation analyses, and all quality-
assurance approvals. 
• Copies of all signed documents and four copies of all engineering drawings (two full size and 
two half size) in accordance with accepted aerospace industry standards. 
• Electronic copies of all electronic documents in PDF format. 
• Electronic copies of electronic drawings in AutoCAD-compatible format. 
 
2.2 Quality and Performance Standards: 
 
The contractor shall follow its rigorous ISO, safety, and IT security standards. General quality 
standards are presented in the STARSS Quality Plan. Specific task quality requirements are 
established with the TM on a continual basis during the performance of the task. 
 
Performance is monitored through periodic reviews with the TM and through formal semiannual 
surveys. 
 
Baseline standards include: 
• Plans, proposals and presentation material are documented and/or presented within schedules 
agreed to between the NASA Technical Monitor (TM) and the contractor. 
• Engineering drawings are produced in accordance with accepted aerospace industry 
standards.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

 Data produced under this task include export controlled technology. Export control is addressed 
in Section 9.3 of this task plan. No foreign nationals are used on this task. 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is 11/1/2008 through 10/31/2009. 
 
Task milestones and schedule will be established by the TM and agreed to by the contractor in 
monthly planning and coordination meetings. 

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide quarterly progress reports of the task status of accomplishments 
electronically to the NASA TM. The status of ongoing tasks, results, and issues shall be reported 
to the TM through informal oral status meetings.  

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-037_mod2 CY 3    
 

 Task Order Title: CEOS Science and Engineering 

Consultation 

   

 
 1.0  NASA Technical Monitor (TM): 

 
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The Committee on Earth Observation Satellites (CEOS) is an international organization focused on optimizing the 
benefits of spaceborne Earth observations through the design, implementation and coordination of satellite and 
instrument systems. NASA LaRC is the lead of the CEOS Systems Engineering Office (SEO), which provides 
provides systems engineering leadership, provides a framework for a coherent science and engineering plan, and 
provides decision support tools for trade studies and the assessment of execution options to maximize the 
probability of their implementation.  Science and engineering technical consultation are required to conduct 
assessments, develop CEOS constellation requirements and perform systems engineering trade studies of 
constellation options. The unique skills and capabilities of the science and engineering consultants under this task 
order are critical to the objectives of the CEOS organization. NASA Langley Research Center (LaRC) will coordinate 
the release of any information resulting from this task to the CEOS organization.  
 
The contractor shall develop a system requirements database of space-based CEOS missions, perform gap 
assessments, develop web-based communication and decision support tools, support the development and 
maintenance of technical content on the CEOS website, support the Atmospheric Composition Constellation, 
participate in meetings with LaRC and other CEOS organizations, and complete reports to document results. The 
milestones listed in Section (4) of this Task Order Statement of Work shall be coordinated closely with the NASA 
Technical Monitor (TM).  
 

The contractor shall provide technical review and assist with the standardization of terminology in CEOS database 
inputs, and provide advice on inputs to the SEO Systems Database. 
 
The contractor performance shall be evaluated on: 
• Completion of assessments and final reports according to the schedules agreed upon by the NASA Technical 
Monitor and contractor. 
• Completion of informal status reports summarizing the work completed and future plans according to the schedules 
agreed upon by the NASA Technical Monitor and contractor.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009 
 
(1) Action Tracking Tool - March 1, 2009 
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Complete an updated release and final documentation for the CEOS Action Tracking Tool developed by SSAI in 
2008.  The report shall include a summary of the development tools, approach and any necessary information for 
future transition of this tool to other developers. 
 
(2) System Requirements Database, Release 2 - March 1, 2009 
 
Complete release-2 of the CEOS System Requirements database prior to the CEOS SIT-23 meeting.  This release 
should include all missions, instruments and measurements for CEOS.  Include documentation for the content of the 
database and the linkages between elements.  In addition, include an updated assessment of gaps and 
recommendations for CEOS as well as a plan for new database features. 
 
(3) System Requirements Database, Release 3 - September 1, 2009 
 
Complete release-3 of the CEOS System Requirements database prior to the CEOS SIT-24 meeting.  This release 
should include updated content for missions, instruments and measurements as well as new content for decisions, 
information products and models.  In addition, include an updated assessment of gaps and recommendations using 
the new content.  Database content and features shall be coordinated with the EO Handbook and other CEOS 
groups such as GEO, WMO and GCOS. 
 
(4) Atmospheric Composition Constellation Project Support - August 31, 2009 
 
Conduct a statistical evaluation of the developmental automated aerosol forecast products deployed during 2008 
NASA and NOAA field campaigns in support of the CEOS ACC Smoke/Aerosol Forecasting pilot project, and report 
on the results.  Support the submission of a ROSES proposal to the Applied Sciences, Decision Support task for 
global web-based satellite aerosol product distribution. 
 
(5) Action Tracking Tool Maintenance - October 31, 2009 
 
Maintain the operation of the CEOS Action Tracking Tool including minor updates for enhanced functionality and the 
repair of problems, as they arise.  This will be an ongoing task for the contract period, requiring approximately 10% 
FTE effort. 
 
(6) CEOS Website Maintenance - October 31, 2009 
 
Maintain the technical content and add new technical content (as needed) to support the CEOS website.  This will be 
an ongoing task for the contract period, requiring approximately 40% FTE effort. 
 
(7) CEOS Constellation and Working Group Support - October 31, 2009 
 
Support various CEOS constellation and working groups by participating in meetings, developing requirements, 
conducting gap analyses and supporting projects.  This will be an ongoing task for the contract period, requiring 
approximately 60% effort.  
 

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide periodic (1-2 months) informal status reports to the Task Monitor (TM) to summarize the 
work completed and future plans. The contractor shall provide technical reports (science and engineering) to NASA 
upon the completion of technical meetings, science or engineering analyses, or upon completion of NASA or CEOS 
documentation review. As a technical consultant to NASA, the contractor shall provide recommendations and 
assessment of the CEOS program and Constellation plans.  

     

6.0  Other information needed for performance of task        
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****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-038_mod0 CY 3    
 

 Task Order Title: Magnetic Storm Correction to IRI Model    

 
 1.0  NASA Technical Monitor (TM): 

 
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The work to be performed pertains to scientific programming support for a 3-year proposal to develop an empirical 
ionospheric E-region storm-time correction to the International Reference Ionosphere (IRI) model. Observations from 
the NASA Sounding of the Atmosphere using Broadband Emission Radiometry (SABER) instrument onboard the 
Thermosphere-Ionosphere-Mesosphere Energetics and Dynamics (TIMED) satellite will be used to correct the E-
region IRI NO+ and electron densities for solar-geomagnetic activity. The proxy used for the E-region response is 
the NO+(v) 4.3 um volume emission rate (VER), which will be derived during all magnetically disturbed periods 
contained in the SABER database from 2002-2007. The NO+(v) 4.3 um VER will be used to derive a 
parameterization of the E-region response to solar-geomagnetic storms as a function of integral ap-index. The 
parameterization of the E-region response to solar-geomagnetic perturbations will be integrated into the IRI model 
and validated by comparisons with SABER-derived NO+(v) 4.3 um VER, incoherent scatter radar (ISR) 
measurements, and results from the Ionosphere Model for Auroral Zone (IMAZ). 
 
The contractor shall: (1) run the NO+(v) 4.3 um VER code for quiescent, nighttime conditions over the 2002-2007 
time period; (2) filter and process SABER data for magnetically disturbed periods from 2002-2007; (3) test and assist 
in the integration of scientific software to derive the E-region storm-time correction factors; and (4) assist in the 
validation of the E-region storm-time correction model.  
 
Performance Standards  
• Algorithm approaches are demonstrated and documented within agreed upon schedules.  
• Demonstrate that algorithms have been implemented properly within agreed upon schedules.  
• Process data and provide results within agreed upon schedules     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009.  
 
• Calculate quiescent, nighttime NO+(v) 4.3 um VER, using existing software, for 2002-2007 time period 
• Filter and process SABER data for all magnetically disturbed periods in the 2002-2007 period 
* Test and assist in the integration of scientific software to derive the E-region NO+ and electron density storm-time 
correction factors. 
* Derive the storm-time correction factors by processing all magnetically disturbed periods in the SABER database 
from 2002-2007. 
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5.0  Deliverables/Reporting Requirements       

     

Contractor shall provide following deliverables upon completion: 
• Database of calculated quiescent, nighttime SABER-derived NO+(v) 4.3 um VER from 2002-2007 
• Database of SABER input data for storm model development for magnetically disturbed periods from 2002-2007 
* Tested and integrated 
software to derive storm-time correction factors using SABER data from 
2002-2007. 
* Database of statistical 
fit-parameters, derived from SABER NO+(v) 4.3 um VER, to correct the E-region 
NO+ and electron densities during solar-geomagnetic storms. 
 
Reporting Requirements: 
• Monthly reports on status and progress 
• Algorithm approaches are demonstrated and documented within agreed upon schedules.  
• Demonstrate that algorithms have been implemented properly within agreed upon schedules.  
• Process data and provide results within agreed upon schedules 

     

6.0  Other information needed for performance of task 

   
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-039_mod1 CY 3    
 

 Task Order Title: Science Directorate Development of New Business Support    
 

   
 

1.0  NASA Technical Monitor (TM): 
 
 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall provide support for development of new business to the Science Directorate by the following:  
 
• Developing instrument measurement concepts and preliminary designs 
• Supporting proof of concept tests 
• Reviewing and commenting on presentations, documentation and correspondence to potential new business 
sponsors. 
• Participate in planning and status meetings 
• Assist with preparation of operational and development documentation 
•  Provide technical consultation on potential Science Directorate New Business opportunities and investments. 
 
The contractor shall provide scheduling support for various Science Directorate projects. Provide project schedules 
and what if analyses scheduling scenarios for projects in order to adjust project priorities or to regain schedule 
slippage. The contractor support must be proficient in the use of P3 and Microsoft Project. 

 

SAGE-III/ACE stratospheric profiling mission feasibility study 
 
The contractor shall provide support of technical accommodation and cost studies for a potential 
SAGE-III/ACE stratospheric profiling mission as recommended by the Earth Science 
Subcommittee of the NASA Advisory Council. This mission, which utilizes a spare SAGE III flight 
instrument stored at NASA LaRC, is being considered as a new decadal survey mission with 
launch anticipated in 2013 in order to comply with Congressionally-mandated requirements for 
monitoring the stratospheric ozone layer. The technical and cost assessment support shall 
include but is not limited to the following activities: 

 
Support detailed post storage test planning;  
 
Support detailed heritage assessment planning; 
 
Support mission feasibility study support with NASA LaRC and NASA GSFC;  
 
Support the development of technical plans and corresponding cost estimates 
necessary to meet the 2013 mission launch readiness date.  

 
Travel to NASA GSFC to support mission design trade studies (one or two persons for one 
week) may be required as part of this effort.  
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Performance Standards 
The contractor performance shall be evaluated on: 
• Analysis and interpretation of science data are documented and/or presented within established 
time frames agreed upon between the NASA Technical Monitor and contractor 
• Required documents are received within time period requested by NASA Technical Monitor      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009. 
 
 
The schedule and milestones will be provided to the Contractor by the NASA Technical Monitor as required. 

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall provide a written progress report of status and accomplishments on a semi-annual time basis 
electronically to the NASA Technical Monitor  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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Task Order Number: 1-041_mod1 CY 3 
 

 
 Task Order Title: CERES FM-5 on NPP Support 

 

 

 
1.0  NASA Technical Monitor (TM): 

 
 

2.0  Description of Work to be Performed and 

Performance Standards 
 

The contractor shall perform tasks to modify existing algorithms and codes to support the Clouds and the Earth's 
Radiant Energy System (CERES) FM-5 instrument flying on the NPOESS Prepatory Program (NPP) satellite. This 
includes FM-5 related scientific and engineering studies leading up to launch and post-launch calibration and 
 analysis. 
 
2.1 Technical/Science Support. The contractor shall perform analyses to establish accurate calibrations for the FM-5 
CERES instrument. The contractor shall monitor ground and on-orbit instrument operations and provide support for 
identifying and implementing any required actions including actions associated with spacecraft maneuvers. The 
contractor shall perform cost, programmatic, and engineering trade analyses utilizing historical CERES and ERBE 
project data to facilitate development, acquisition and deployment of Earth Radiation Budget 
instruments/missions. The contractor shall perform tasks associated with development and implementation of the 
CERES cloud retrieval subsystem; development of angular distribution models and TOA flux subsystem; 
development of the SARB subsystem including surface-only algorithms; development of TISA algorithms and 
subsystems. The contractor shall perform analyses to investigate fusion of measurements from different instruments 
to study cloud 3-D effects; and determine the atmospheric response to rapidly changing sea ice cover in polar 
regions. The contractor shall study the performance of radiometric instruments in low-temperature and low-pressure 
environments for potential applications in polar regions and on high altitude platforms. The contractor shall develop 
and apply radiative transfer models to study cloud radiative effects at the top of the atmosphere and the surface. The 
contractor shall investigate aerosol and cloud interactions using satellite and surface observations. The contractor 
shall perform tasks associated with algorithm development, computer programming, analysis, validation, and 
internet-based data display and data dissemination for scientific studies related to the CERES project. The 
contractor shall perform radiative transfer studies, parametric analyses of radiation processes, cloud algorithm 
development, verification, and validation, related atmospheric studies, and visualization of results. The contractor 
shall summarize work/analyses in memos, reports, or peer-reviewed scientific journals. Additional services may be 
required to support targeted CERES cloud and ice studies – in particular, liaison with CNES to facilitate science data 
interaction with institutions in France.  The contractor shall provide asset management, software maintenance and 
license renewal tracking. 
 
2.2 Data Management Support. The contractor shall provide the following Clouds and the Earth's Radiant Energy 
System (CERES) Data Management (DM) support: 
 
Convert each subsystem's code, as directed by the respective Subsystem Working Group Chair, to accept inputs 
from the NPP satellite instruments in order to produce data products which are consistent with the existing CERES 
data products. Code Conversion shall be accomplished to meet the schedules provided by the NASA Technical 
Monitor. 
 
Provide coordination of FM-5 contractor data management effort, in conjunction with existing CERES organization 
and processes. Maintain the modified science data processing codes for implementing CERES algorithms into Data 
Management Systems. The operational code must execute correctly at both the Science Computing Facilities and 
the Langley Tropical Rainfall Measuring Mission (TRMM) Information System (LaTIS) at the Atmospheric Science 
Data Center (ASDC). The contractor shall provide support for software design, development, implementation, 
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testing, validation, configuration management, and documentation for processing and analyzing CERES FM-5, 
including both pre-launch testing and on-orbit operations. Provide validation processing for data products at the 
Science Computing Facilities as required. FM-5 documentation may include updates to existing data products 
catalogs, interface requirements, data management plans, ancillary input data, quality assessment plans, coding 
guidelines, software design documents, validation documents, test plans, operator's manuals, data set collection 
guides, and other documentation as needed to satisfy project/program requirements. The contractor shall support 
CERES DM activities as indicated in the subsections below. 
 
2.2.1 Code Development 
Consistent with requirements and priorities established by the CERES Subsystem Working Group Chairpersons, the 
contractor shall perform code development and maintenance for production and analysis codes. The contractor shall 
support code delivery of production codes to the ASDC for data product production in accordance with the CERES 
Code Delivery Process. The contractor shall develop and support on-production codes, consistent with the CERES 
Data Management and Configuration Management Plans, and consistent with requirements established by the 
Chairpersons. The contractor shall support code and algorithm reviews and evaluations as required by the Task 
Monitor, CERES Data Management Team Lead or CERES Principal Investigator. 
 
2.2.2 Develop and maintain documentation for the CERES Subsystem Codes. 
In response to the technical requirements of the CERES Working Group Chairpersons, the contractor shall 
document the various codes and their development activities. The contractor shall publish any formal documentation 
through the configuration control processes. The contractor shall maintain working documentation to supplement 
coding, as required to make implementation understandable to reviewers. 
 
2.2.3 Participate in subsystem working group and CERES Science Team meetings. 
The contractor task participants shall attend local (within 25 miles of Langley) meetings (without travel 
reimbursement) as needed for the work requirements established by the Subsystem Working Group 
Chairpersons. Attendance at non-local meetings will be through the specific written authorization of either the Task 
Monitor or the Working Group Chair. 
 
2.2.4 Perform Configuration Management processes for the CERES Production Codes and provide configuration 
management of non-production codes, as appropriate. 
As specified in the CERES Configuration Management Plan and the CERES Data Management Plan, the contractor 
shall follow the requirements contained therein. The contractor shall proactively identify and recommend to the 
CERES Data Management Team Lead, such improvements to the processes and practices that will permit the 
delivery process to be more efficient (i.e., use less computer or personnel resources) and quicker in turnaround time 
without risking integrity and producibility of the codes delivered to the ASDC. 
 
2.2.5 Define requirements for and monitor data stored in the CERES Science Computing Facility (SCF). 
The efficient use of assigned storage capacity is important due to the volumes of data used and created in the 
SCF. Each working group is allocated dedicated space for their use. The contractor shall work with the CERES SCF 
Storage Tsar, to store CERES data products, both public and non-public, in a single location to avoid duplication of 
files; working groups shall identify their needs to the Storage Tsar, who will accommodate them within the space 
available. 
 
2.2.6 The contractor shall maintain the appropriate libraries and toolkits required to support the FM-5 instrument on 
NPP. 
 
2.3 Performance Standards 
2.3.1 Performance Standards for Technical and Scientific support are as follows: 
• Instrument on-orbit operations are successfully monitored and actions implemented to maintain instrument health 
and data gathering capability 
• Instrument calibrations are to the required CERES accuracy standards 
• Algorithm approaches are demonstrated and documented within agreed upon schedules 
• Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in monthly reports when appropriate) 
• Designated operational algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed to timeframe (timeframe designated in monthly reports 
when appropriate) 
• Analysis and interpretations of science data are documented and/or presented within agreed upon schedules 
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(schedules provided in monthly reports as needed) 
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in monthly reports as 
needed) 
 
2.3.2 Performance Standards for Data Management activities are as follows: 
• Demonstrate that algorithms have been implemented properly within agreed upon schedules (schedules 
designated in monthly reports when appropriate)  
• Designated operational algorithms, once developed, are maintained under proper configuration management 
procedures and can be reproduced (if lost) within an agreed to timeframe (timeframe designated in monthly reports 
when appropriate)  
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in monthly reports as 
needed) 
• Required documents delivered within agreed to schedules (schedules designated in monthly reports when 
appropriate) 
• Representation by each subsystem data management team at the Bi-weekly CERES DMT meeting 
 

     

     

3.0  Special Requirements     

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

3.2.1 Interaction with CERES Working Group Teams 
Members of the CERES Data Management Team (DMT) support the CERES Instrument Working Groups and 
provide data management support in response to work requirements defined by these groups on an ongoing basis, 
while reporting activities to the DMT Lead. 
 
3.2.3 CERES Storage Tsar 
The Storage Tsar is responsible for allocating disk storage as appropriate, based on the CERES PI’s priorities and 
the availability of disk space. The Tsar is responsible for projecting ahead the need for storage capacity and 
acquiring it as funding permits. The contractor shall provide recommendations as to future needs and requests for 
storage for working groups and teams and shall follow the allocations provided. 

     

4.0  Schedule/Milestones/Period of Performance     

     

November 1, 2008 to October 31, 2009 
Data Management Team Biweekly Meetings: 10am on alternating Wednesdays. 

     

5.0  Deliverables/Reporting Requirements     

     

5.1 Technical/Scientific 
Mission/instrument status reports provided to the instrument working group lead by the end of each month. 
Monthly calibration status reports provided to the instrument working group lead by the end of each month. 
Standard CERES data products for each subsystem as defined in on-line CERES documentation 
Data retrieval and analysis algorithms as established by working group leads and the TM 
Code and supporting documentation as established by working group leads. 
Publications and presentations as appropriate to report results. 
 
As appropriate, the above items shall be delivered electronically via email to the TM or designated representative. 
 
5.2 Data Management 
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Informal Monthly Status Report via e-mail within 5 days of the end of the month 
Code and Supporting Documentation as requested by the TM. 
Publications and papers as appropriate. 
Participation in CERES Bi-weekly DMT Meetings 
 

6.0  Other information needed for performance of task 

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-044_mod0 CY 3    
 

 Task Order Title: Lidar Opto-Mechanical-Thermal- 

Pressure/Packaging 

   

  

1.0  NASA Technical Monitor (TM): 
 
 

2.0  Description of Work to be Performed and Performance 

Standards   
 

This task supports NASA LaRC’s unmanned aerial vehicle (UAV) airborne Global Ozone Lidar Demonstrator 
(GOLD) remote sensing program. Specific support includes the design and development of hardware; including 
mechanical systems, opto-mechanical systems, thermal systems, and pressure/packaging systems (MOTP). 
 
The contractor shall work with the LaRC GOLD team to define requirements and develop a compact and robust 
MOTP system capable of being integrated on a UAV platform, to be determined by the LaRC GOLD team. The 
MOTP design shall fully accommodate the GOLD lidar transceiver system requirements and UAV integration design 
requirements. 
 
The contractor shall provide the technical staff and work processes to accomplish the requirements specified in the 
Task Order. Responsiveness shall be an important metric for task performance. The contractor shall inform the 
government of all activities, such as work successes, problems, and potential problems, as soon as they are known. 
The contractor shall respond rapidly and effectively to the customer’s dynamic, unanticipated, and emergency work 
requirements by restructuring priorities. The format of technical progress reports (see 5.0, Deliverables) shall be 
established with the TM to provide maximum value and communication. 
  
These reports shall be used to confirm priorities and current schedule constraints continually, and to communicate 
the work areas planned for the coming month. Metrics for delivery schedules shall be established and evolved 
through the planning mechanism of the technical progress reports. 
 
All work specified by the Task Order shall be performed under the following structure. 
 
The contractor shall follow its rigorous ISO, safety, and IT security standards. General quality standards are 
presented in the STARSS Quality Plan. Specific task quality requirements are established with the TM on a continual 
basis during the performance of the task.  
 
Performance is monitored through periodic reviews with the TM and through formal semiannual surveys. 
 
Performance standards include: 
• Design and development of MOTP system is documented and delivered within schedules agreed to between the 
NASA Technical Monitor (TM) and the contractor. 
 
   

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

The GOLD systems may include export controlled technology. All task staff will receive appropriate instructions 
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regarding the requirements and provisions of SSAI’s Technology Control Plan. No foreign nationals are used on this 
task. 
 
Travel is supported under this task. The exact locations, durations, and timings of travel will evolve over the course 
of the year. As a rough estimate, staff will provide support for approximately 2 Full Time Equivalent weeks of travel in 
order to support GOLD team meetings, presentations and system integration issues that may occur. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Task milestones and schedule will be established by the TM and agreed to by SSAI in monthly planning and 
coordination meetings. 
 
Period of Performance is 11/1/2008 through 10/31/2009  

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide quarterly progress reports of the task status of accomplishments electronically to the 
NASA TM. The status of ongoing tasks, results, and issues shall be reported to the TM through informal oral status 
meetings. The contractor shall deliver the following to the TM at agreed-upon intervals and in specified formats: 
• Mechanical and opto-mechanical designs 
• Thermal system designs 
• Pressure/packaging system designs 
• Delivery of MOTP systems or subsystems 
• Present designs at technical meetings 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-045_mod1 CY 3    
 

 Task Order Title: Instrument Integration Support    

 
1.0  NASA Technical Monitor (TM): 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

2.1 The contractor shall develop detailed estimates, plans, designs, and hardware for integrating research 
instruments and support equipment for NASA aircraft platforms. Tasks shall variously include development of cost 
and schedule estimates; conceptual through final designs; supporting analyses and documentation; FAA-DER 
certification of designs; and fabrication of required hardware. The contractor shall collaborate with LaRC during 
integration activities to provide real-time support for problems and exigencies. 
 
The contractor shall fabricate two duplicate rear racks for the UC-12 aircraft.  Rear racks should be fabricated in 
accordance with drawing ACCLAIM-04-X, "Assembly, Rear Rack."  FAA form 8110-3 certification has been 
previously provided for this hardware and is not required for this task. 

 
2.2 Performance Standards: 
The contractor performance shall be evaluated on: 
• The completion of designs and hardware are accomplished by schedules agreed upon by the NASA Technical 
Monitor and contractor  
• Analysis and DER certification are documented and/or presented within established time frames agreed upon 
between the NASA Technical Monitor and contractor  
• Required drawings, documents, and reports are received within time period requested by NASA Technical Monitor  
• Data bases, web sites, and graphical products are created within time period requested by NASA Technical 
Monitor  
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

The contractor shall, at times, be required to interface with other commercial entities. The use of non-disclosure 
agreements and the proper protection of proprietary data shall be required. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

• Weekly status telecons with the Technical Monitor (TM)  
• Monthly reports (electronic format) on accomplishments, plans, progress, and issues delivered to the Technical 
Monitor (TM) by the end of each month. 
• Monthly financial reports (electronic format) to the Technical Monitor (TM) by the end of each month. The financial 
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reports shall provide separate financial information if there is sub-contract involved in the report, or if there are 
multiple instrument integration activities occurring simultaneously. 
• Design drawings, analyses, and reports delivered within 2 weeks of completing the work 
• Completed hardware delivered in compliance with the agreed upon schedule 
• Publications, presentations, and participation in reviews as appropriate to document and present results. 

     

6.0  Other information needed for performance of task 

   
N/A 

 

 

 

 

 

   

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-047_mod0 CY 3    
 

 Task Order Title: Science Directorate Information Technology 

Security 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall support all facets of Information Technology Security (ITS) within the Science Directorate under 
the overall direction of the SD IT Security Manager. The contractor shall have experience in implementing IT 
Security policies in a complex Information Technology environment and knowledge of NPR 2810.1 and the 
documents referenced within including the NIST 800 series documents. The contractor shall provide leadership in 
efforts to provide Certification and Accreditation (C&A) to Science Directorate systems under the overall direction 
established by the SD IT Security Manager. 
 
The contractor shall work closely with the Computer Security Officers (CSOs), System Owners (SOs), and System 
Administrators in the Science Directorate. The contractor shall attend all appropriate meetings and convey all 
relevant information to appropriate CSOs and SOs. Under the guidance of the appropriate CSOs and SOs, the 
contractor shall apply requirements of NPR 2810.1 to Science Directorate systems deemed appropriate by the 
identified system level. The contractor shall work with the appropriate system administrators to implement controls 
as necessary. The contractor shall monitor controls to ensure continuing compliance. The contractor shall collect 
metrics and artifacts related to ITS within the Science Directorate with the intent to prove compliance and identify 
opportunities for process improvement. 
 
Performance Standards 
The contractor performance shall be evaluated on: 
 
- Actions are taken within established time frames to ensure Science Directorate compliance with Center IT Security 
directives. 
 
- IT Security documentation is developed and maintained to prove compliance with policies and requirements. 
 
- Certification and Accreditation (C&A) of Science Directorate systems is achieved and maintained. 
 
- Actions are taken to gain awareness of new IT Security policies and issues in a time frame to ensure that 
compliance can be achieved. 
      

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009 
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The schedule and milestones will be provided to the Contractor by the NASA Technical Monitor as required. 

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall provide a written progress report of status and accomplishments on a semi-annual time basis 
electronically to the NASA Technical Monitor  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-048_mod0 CY 3    
 

 Task Order Title: NAIRAS (Nowcast of Atmospheric Ionizing Radiation for Aviation Safety) Development of 

Architecture 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall develop architecture for a distributed network that will enable the Nowcast of Atmospheric 
Ionizing Radiation for Aviation Safety (NAIRAS) model and data integration for real-time operational use. The 
architecture will be designed to accommodate model output and data streams from geographically dispersed 
institutions. 
 
At or before the end of the contract, the contractor shall provide an end-to-end real-time prototype demonstration 
(TRL 8) of the NAIRAS operational system. The features of this network and the components will include: 
 
1. server: processes all requests (input data collection/storage, model input servicing/output storage, offload 
aged data to archive, and user request servicing); 
 
2. two databases (operational and archival): operations are defined as recent past, current epoch, and near term 
forecast; archival data are older than recent past; 
 
3. gateway: provides rapid, consistent, quality data for all users by buffering user requests, discriminating 
priorities, and validating requests; 
 
4. two data streams (input): redundant and 1-way; 
 
5. ensemble of models: on operational machines separate from the server either at SET or other team 
institutions (data flow can be redundant and is 2-way); and 
 
6. end-users: automated servers (Tier 1 priority requires a machine-to-machine interface) and manual browsers 
or Google Earth (Tier 2 priority come and go freely but are at a lower priority will be quicklook pages, graphics, 
alerts, reports, documentation) can access the operational or archival data through the gateway. 
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is 11/1/2008 through 10/31/2009.  
 
In conjunction with PI advice, the contractor shall establish the I/O requirements and data definitions for all the 
model components, the measurement data, the web interfaces, and user-database access in the distributed 
network concept. The major observation-based input and boundary value component integrations are: (1) 
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NCAR/NCEP Reanalysis pressure and geopotential height input, in conjunction with the NRLMSIS-00 
atmospheric model, to calculate atmospheric depth (g/cm2); (2) neutron monitor data input (n) to calculate 
galactic cosmic ray (GCR) differential number flux spectrum (DNFS); (3) NOAA/GOES proton and alpha ion data 
input (p, ƒñ) to calculate light ion solar energetic particle (SEP) DNFS; (3) NASA/ACE solar wind pressure (psw), 
interplanetary magnetic field (IMF) (B), and Dst-index input to calculate geomagnetic cutoff rigidities. The output 
from these models will be used to validate the interface to the AIR and HZETRN models. Each team member will 
be requested to help the contractor define the requirements/data for his/her respective area of contribution. 
 
The contractor shall also begin prototype integration of some data streams and models. At this point, the 
radiation dose calculations are limited to background conditions to give the team a feel for the input and output 
data. 
 
SET will finish development of each model and data set interface to the server and database and will complete 
implementation of the core capability to manage incoming and outgoing data using a central server. By the end 
of year 2, we will demonstrate an example of an SEP event using measurement input data from a previous solar 
storm event. As this stage in the NAIRAS integration, the user will be able to see the global effect of a SEP event 
on atmospheric radiation exposure levels. An evaluation by appropriate team members will be required to 
determine the feasibility of replacing the semi-empirical geomagnetic cutoff rigidity model with more rigorous 
models for real-time calculations of the cutoff rigidities. The above components listed in year 1 will be tested 
using historical data for both background GCR and SEP conditions. The historical data will be chosen to 
maximize the availability of independent ground-based, atmospheric, and space-based observations to aid in the 
component verification and validation.  

     

5.0  Deliverables/Reporting Requirements       

     

The primary deliverable is a data-driven prototype operational system for a global nowcast of atmospheric 
ionizing radiation dose rates computed from the surface of the Earth to approximately 95 km with an update of 
the global radiation dose rates at least every 3 hours. An automated server access capability and a manual web-
interface to the dose rate database will be provided to enable flight path information to be entered in order to 
calculate radiation exposure levels over the duration of a commercial airline flight. The operational database will 
also maintain a running total of accumulated dose for a “phantom” pilot for a suite of representative flight paths 
(e.g., New York to London, Chicago to Hong Kong, etc.), based on realistic aircrew flight schedules. This feature 
can be accessed via a browser to provide a “quick-look” assessment of hourly-to-yearly radiation exposure 
levels for representative flight paths, but including realistic background GCR and SEP conditions during the 
period of interest. By the end of year 1, there will be a prototype system that integrates the GCR model with the 
parametric AIR model for the radiation dose calculations. 
 
A secondary deliverable shall be monthly progress reports and refereed journal publications documenting the 
performance and improvements achieved by the NAIRAS concept. 
 
A tertiary deliverable shall be presentations of the operational system at the annual Space Weather Week 
Workshop in Boulder, CO. 

     

6.0  Other information needed for performance of task    

 
N/A 

    

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
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8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-049_mod0 CY 3    
 

 Task Order Title: NAIRAS (Nowcast of Atmospheric Ionizing Radiation for Aviation Safety)  

Magnetic  Field  and Diagnostic Output 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide magnetospheric magnetic field and diagnostic output from Lyon-Fedder-Mobarry 
(LFM) MHD simulations of magnetospheric dynamics, combined with the coupled magnetosphere-ionosphere-
thermosphere (CMIT) model. LFM/CMIT model simulations will be run for specified quiet-time and solar energetic 
particle (SEP) events in order to benchmark and improve the real-time, flight-path-specific and global semi-
empirical geomagnetic cutoff rigidity components of the NAIRAS (Nowcast of Atmospheric Ionizing Radiation for 
Aviation Safety) model .The primary output from LFM/CMIT model needed for this activity is the time-dependent 
magnetospheric magnetic field. NCAR/HAO will provide Dartmouth College the LFM/CMIT magnetic field output 
for simulations of geomagnetic cutoff rigidity. Diagnostic output will be provided to the team for guidance in the 
development of the real-time geomagnetic cutoff rigidity model(s).       

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is 11/1/2008 through 10/31/2009.  
 
In conjunction with collaborative interactions with Dartmouth College and project team consensus, the contractor 
shall assist in developing the I/O requirements and data definitions for the real-time, flight-path-specific 
geomagnetic cutoff rigidity models. The contractor shall collaborate with Dartmouth College to develop an 
interface between the LFM/CMIT magnetospheric magnetic field model output and the Lorentz-trajectory model 
simulations of geomagnetic cutoff rigidity provided by Dartmouth College. The contractor shall run quiet-time 
LFM/CMIT simulations of the magnetospheric magnetic field prior to the SEP events specified below. The 
magnetic field output will be provided to Dartmouth College for geomagnetic cutoff rigidity calculations. 
 
The contractor will provide LFM/CMIT simulations of the time-dependent magnetospheric magnetic fields for the 
following historical SEP events: (1) September-October 1998, (2) October-November 2003, (3) January 2005, 
and (4) December 2006. The contractor will provide the magnetic field output to Dartmouth College for 
geomagnetic cutoff rigidity calculations. The contractor will provide consultation on the assessment of the validity 
of the NAIRAS flight-path-specific and global semi-empirical geomagnetic cutoff rigidity models, and will provide 
guidance for further development. 
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5.0  Deliverables/Reporting Requirements   

     

The first deliverable shall be ascii output files and corresponding plots of global distributions of magnetospheric 
magnetic fields from the LFM/CMIT simulations for the quiet-time periods prior to the following SEP events: (1) 
September-October 1998, (2) October-November 2003, (3) January 2005, and (4) December 2006. 
 
The second deliverable will be ascii output files and corresponding plots of global distributions of time-dependent 
magnetospheric magnetic fields from LFM/CMIT simulations for the following SEP events: (1) September-
October 1998, (2) October-November 2003, (3) January 2005, and (4) December 2006. The magnetic fields will 
be provided at 1-hour intervals throughout the duration of the above SEP events. 
 
A third deliverable shall be monthly progress reports and refereed journal publications documenting the progress 
and development of the real-time geomagnetic cutoff rigidity component of the prototype operational NAIRAS 
model. 
 
A fourth deliverable shall be presentations of the NAIRAS geomagnetic cutoff rigidity model given at the annual 
Space Weather Week Workshop in Boulder, CO. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-050_mod0 CY 3    
 

 Task Order Title: NAIRAS (Nowcast of Atmospheric Ionizing Radiation for Aviation Safety) Geomagnetic Cutoff 

Rigidities 

 

1.0  NASA Technical Monitor (TM): 

   

  

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide geomagnetic cutoff rigidities for specified quiet-time and solar energetic particle 
(SEP) events in order to benchmark, validate, and improve the real-time, semi-empirical geomagnetic cutoff 
rigidity component of the NAIRAS (Nowcast of Atmospheric Ionizing Radiation for Aviation Safety) model. The 
cutoff rigidities will be based on Lorentz-trajectory simulations using time-dependent magnetospheric magnetic 
fields generated by (1) the empirical T05 model [Tyganenko, 2005] and (2) by the LFM/CMIT model (i.e., Lyon-
Fedder-Mobarry (LFM) MHD simulation of magnetospheric dynamics combined with the coupled magnetosphere-
ionosphere-thermosphere (CMIT) model). The magnetic fields generated by the T05 model, which are input to 
the geomagnetic cutoff rigidity computations, will be provided by the contractor. The magnetic fields generated by 
LFM/CMIT will be provided by NCAR High Altitude Observatory (HAO). The Lorentz-trajectory geomagnetic 
cutoff rigidity code, based on the T05 magnetospheric magnetic field model, will be interfaced with NAIRAS 
distributed network system for storm-time, flight-path-specific radiation dose calculations.       

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is 11/1/2008 through 10/31/2009.  
 
In conjunction with collaborative interactions with NCAR/HAO and project team consensus, the contractor shall 
establish the I/O requirements and data definitions for the real-time, flight-path-specific geomagnetic cutoff rigidity 
calculations. The contractor shall also collaborate with Space Environment Technologies, Inc. in developing the 
flight-path-specific geomagnetic cutoff rigidity model software interface to the NAIRAS distributed network 
system. The contractor shall collaborate with NCAR/HAO and develop the interface between the LFM/CMIT 
magnetospheric magnetic field model output and the Lorentz-trajectory model simulations of geomagnetic cutoff 
rigidity. Quiet-time cutoff rigidities will be provided prior to the SEP events specified below. 
 
The contractor will provide simulations of geomagnetic cutoff rigidities for the following historical SEP events: (1) 
September-October 1998, (2) October-November 2003, (3) January 2005, and (4) December 2006. The Lorentz-
trajectory geomagnetic cutoff rigidity calculations will be done using time-dependent magnetospheric magnetic 
fields computed from the T05 and LFM/CMIT models. The LFM/CMIT magnetic field output will be provided by 
NCAR/HAO. The contractor will provide consultation on the assessment of the validity of the NAIRAS flight-path-
specific and global semi-empirical geomagnetic cutoff rigidity models, and will provide guidance for further 
development. 
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5.0  Deliverables/Reporting Requirements       

     

The first deliverable shall be ascii output files and corresponding plots of global distributions of geomagnetic 
cutoff rigidities for the quiet-time periods prior to the following SEP events: (1) September-October 1998, (2) 
October-November 2003, (3) January 2005, and (4) December 2006. The cutoff rigidities will be computed using 
magnetospheric magnetic fields simulated by the T05 and LFM/CMIT models. 
 
The second deliverable will be ascii output files and corresponding plots of global distributions of geomagnetic 
cutoff rigidities for the following SEP events: (1) September-October 1998, (2) October-November 2003, (3) 
January 2005, and (4) December 2006. The cutoff rigidities will be computed using magnetospheric magnetic 
fields computed by the T05 and LFM/CMIT models. The two sets of cutoff rigidities will be provided at 1-hour 
intervals throughout the duration of the above SEP events. 
 
A third deliverable shall be monthly progress reports and refereed journal publications documenting the 
development of the real-time geomagnetic cutoff rigidity component of the prototype operational NAIRAS model. 

A fourth deliverable shall be presentations of the NAIRAS geomagnetic cutoff rigidity model given at 

the annual Space Weather Week Workshop in Boulder, CO. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-051_mod1 CY 3    
 

 Task Order Title: FIRST/FORGE Deployment 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Description of Work 

The contractor shall:  

Provide critical support in the deployment of the Far-Infrared Spectroscopy of the Troposphere (FIRST) 

instrument to Chile in support of the Far-Infrared Observations of the Radiative Greenhouse Effect 

(FORGE) campaign. The FORGE campaign is scheduled to occur between August and October, 2009. 

In addition there will be a campaign “dry-run” to be held at the Atmospheric Radiation Measurement 

(ARM) program Southern Great Plains (SGP) observatory from April 1, 2009 through May 15, 2009. 

NASA also plans to operate the instrument at Langley from late 2008 until April 2009 in preparation for 

the deployment to SGP and Chile.  

Provide technical and logistical support to deploy the FIRST instrument to the SGP site (nominal ship 

date from Langley is March 15 2009) and to ensure safe shipment of the FIRST instrument from the 

SGP to the site in Chile. This includes housing for the FIRST instrument to enable operation at the SGP 

and Chile sites. (The ARM program is responsible for shipment of FIRST from SGP to Chile, and back 

to Langley from Chile).  

Operate, with NASA, the instrument at Langley and both the SGP and Chile sites.  

Secure recorded data on appropriate media for return to Langley for scientific analyses.  

Arrange for analysis of the data with external science team members.  

Performance Standards 

The contractor performance shall be evaluated on: 

 Implementing new memory cards and storage devices in FIRST to ensure continuous 
operation at high altitude/low pressure of Chile environment, as directed and agreed upon 
by the NASA Technical Monitor and the contractor 

 Successful and safe operation of the instrument at Langley, SGP, and Chile locations 

 Storage and return of all FIRST data to Langley for evaluation  
 

The contractor shall provide additional field operations support for the deployment of the FIRST 

instrument to both Colorado and Chile.  This support shall require the services of four individuals for 

approximately 1 week in Colorado in the late April 2009 timeframe.  The same team shall provide similar 

support in Chile starting early August 2009 through approximately mid October 2009.      
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3.0  Special Requirements   
    

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009.  

The FIRST instrument is scheduled to be ready for operation in “campaign mode” on 10/31/2008. It 

is anticipated that a four month checkout (November 2008 through February 2009) shall be required during 

which the instrument will be tested and operated as if it were participating in the dry run and the 

campaign. It is expected that the instrument and its operating environment (trailer/container) shall be 

completely established by October 31, 2008.  

The instrument shall be operated at Langley from 11/2008 through 3/2009 as part of training the 

deployment team in instrument operations. 

Data recording devices and modifications to instrument computer systems, to enable operation at altitude, 

shall be completed by 12/31/2008.  

 

 

5.0  Deliverables/Reporting Requirements   
    

     

The contractor shall provide monthly written reports to the NASA Technical Monitor 
 
The contractor shall meet with NASA FORGE Team members as needed, to discuss project requirements.    

     

6.0  Other information needed for performance of 

task    
N/A 

 

 
   

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-053_mod0 CY 3    
 

 Task Order Title: Advanced Algorithms and Computing 

Methods 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

This effort shall support two individual studies. 
 
The contractor shall support study one as follows: 
 
1. Upgrade the SeaDAS Software program to include an improved treatment of sunlight including multiple scattering in 
the atmosphere, and surface wave slope distributions consistent CALIPSO measurements.  
 
2. Application of this upgrade to SeaWiFS/MODIS data.  
 
3. Combined SeaWiFS/MODIS and Calipso retrievals.  
 
4. Explore the potential for using controlled wave tank experiments to improve description of air-sea interactions with 
applications to the remote sensing of the carbon budget from space. 
 
This study requires expertise in retrieving wind information from backscattered laser energy.  The CALIPSO wind 
retrieval also requires the estimation of aerosol extinction between the satellite and the ocean surface.   
 
The contractor shall support study two as follows: 
 
 1. Develop algorithms for radiative transfer equation to be implemented on computers with general purpose graphic 
processing units (GPGPU).  
 
2. Develop the lattice Boltzmann algorithms for hydrodynamics to be implemented on GPGPU computers. 
 
3. Study the parallelization of the aforementioned algorithms within GPGPUs and on clusters of GPGPUs. 
 
4. Providing consultation to NASA scientists on algorithm development and implementation on GPGPU computing.     
 
This study requires expertise in algorithm development and implementation on computers with both central processing 
units (CPU) and graphic processing units (GPU). The intent of this study is to significantly enhance the performance of 
the radiative transfer code by using GPGPU computing.   
 
Performance standards are as follows: 
 
1. Software program upgraded based upon schedule agreed to by NASA TM and contractor 
 
2. GPGPU algorithms developed based upon schedule agreed to by NASA TM and contractor      
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 
     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 to October 31, 2009 

     

5.0  Deliverables/Reporting Requirements       

     

All deliverables are received based upon schedule agreed to by the NASA TM and the contractor  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-054_mod0 CY 3    
 

 Task Order Title: Studies in the Upper Troposphere and Lower 

Stratosphere 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

A. The contractor shall perform studies of the UTLS region including the following: 

 

     A1. Validation of GMI combo model in the UTLS region: 

Use water vapor data from SAGE II version 6.2 as well as Canadian ACE mission to characterize the 

hygropause globally and study its relation vis-à-vis the tropopause. These results will be used to 

evaluate the simulations by the GMI combo model. Further, satellite and ozonesonde data in the 

extratropics will be used to assess the feasibility of using the GMI model for studying ozone laminae or 

thicker layers.  

A2. Impacts of biomass burning on the UTLS: 

Use CO data from MOPITT, MLS and the Canadian mission ACE, along with ozone data from MLS, 

TES and OMI, and CALIPSO aerosol product to study the changes in the UTLS region resulting from 

the biomass burning fires in the Tropics.  Fires in the extratropics will be studied in the context of 

pyroconvection using MLS and ACE data on the trace species along with aerosol measurements by 

CALIPSO.  Once again the analysis will be complemented by results from CTMs. 

 

B.  The contractor shall perform studies pertaining to the use of CALIPSO and TOR data to study Air 

Quality including the following: 

B1. Characterization of air quality around large urban areas: 

Use tropospheric column NO2 data from SCIAMACHY/OMI and CO data from MOPITT, along with 

aerosol data from Terra and tropospheric column ozone (TCO) from OMI/MLS to isolate possible 

pollutant plumes around large cities and urban areas and study their seasonal and interannual 

variations. A chemical transport model like GEOS-Chem or GMI combo model will be employed to 

delineate the effects of transport. The utility of aerosol data from CALIPSO in such studies will be 

assessed.  

B2. Assessment of SBUV/TOR data for air quality studies: 

Use lower tropospheric CO data from MOPITT, total column CO data from SCIAMACHY (with better 

sensitivity to boundary layer pollution) and Tropospheric ozone residual (TOR) data from 

TOMS/SBUV to study their correlation over various areas of the globe for the years 2000-2005. In 

combination with simulations from the GMI combo model, these correlations will be used to assess the 

utility of the TOR data for air quality studies.  
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The contractor performance shall be rated on the following: 

1. Analysis and interpretation of science data are documented and/or presented within established time 

frames agreed upon between the NASA Technical Monitor and contractor. 

 

2. Required documents are received within time period requested by NASA Technical Monitor 

       

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009 
 
 

Schedule and Milestones: see section 5.0 

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall submit quarterly reports electronically to the NASA TM to document progress in the areas listed 
in section 2.0. The reports will be reviewed by the Lead Scientist of the Science Directorate and used as a basis for 
developing additional milestones. 

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-056_mod0 CY 3    
 

 Task Order Title: NAST Engineering 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance Standards 

 

 
The contractor shall provide engineering and technical support for the NPOESS Airborne Sounder 

Testbed-Interferometer (NAST-I) program; NPOESS is the National Polar-orbiting Operational 

Environmental Satellite System.  This support shall focus on activities to maintain, optimize, and improve 

instrument hardware performance, while including advancements to instrument command and control, 

and data acquisition and visualization software.  Areas of support in this area include, but are not limited 

to: dynamic alignment, blackbody, and overall instrument controllers; and data acquisition and display 

software modules.  The contractor shall also support checkout flights of NAST-I to be conducted after 

system enhancements by analyzing and interpreting near-real-time NAST-I instrument flight science and 

engineering data.  

 

 

Performance Standards: 
 

 Supports improvements to and optimization of the NAST-I sensor performance, instrument control, and 
data acquisition and display software. 

 Participates in meetings, mostly via telecon, presenting status and results, on schedules agreed upon 
between the contractor and the Task Monitor (TM). 

 Updates technical documentation corresponding to h/w and s/w optimization and improvement activities. 

 Supports instrument inter-calibration activities. 

 Supports field checkout flight per NAST requirements and schedules agreed upon between the contractor 
and the TM. 

 

 
     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

Familiarity with advanced atmospheric sounder systems; thorough working knowledge and experience with 

Fourier Transform Spectrometer (FTS) systems, with specific and extensive background in high spectral 

resolution infrared systems.  An applications engineer that has experience in the field of optical remote 

sensing, especially in the infrared domain.  Ten years or more experience maintaining, calibrating, and 

improving Fourier Transform Spectrometers is expected, with particular emphasis in the area of performance 

optimization for high-altitude aircraft environment implementations. 
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4.0  Schedule/Milestones/Period of Performance   

     

Period of Performance is November 1, 2008 through October 31, 2009  

Key reviews/milestones will likely include participation in the following: 

 SRR - System Requirement Review  & Kick off meeting—in person @ LaRC   

 PDR - Preliminary Design Review—via telecon 

 CDR - Critical Design Review—in person @ LaRC 

 TRR - Test Readiness review  (optional if included in CDR) –Telecon(s) 

 Pre acceptance –telecon(s) (presentation of lab data) 

 Delivery, installation and final acceptance—in person @ LaRC 

 Post-refurb system verification (calibration & uplooking tests)—in person @ LaRC 

 Checkout flights, if conducted, in Houston 

     

5.0  Deliverables/Reporting Requirements       

     

 

 Quarterly report to the TM via email or other electronic media covering accomplishments, issues, and plans. 

 Engineering and technical results shall be reported to the TM and other team members as needed in an agreed 
upon format. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-057_mod0 CY 3    
 

 Task Order Title: Lidar Opto-Mechanical Support 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

This task supports NASA LaRC’s airborne High Spectral Resolution Lidar (HSRL) remote sensing program. Specific 
support includes mechanical, opto-mechanical, thermal, and electro-optical systems design and development.  
 
On an as-needed basis and in response to new instrument configuration requirements, the contractor shall modify or 
redesign and manufacture fixtures for mounting the existing Airborne HSRL instrument in the LaRC UC-12 and B200 
aircraft. 
 
The contractor shall develop the opto-mechanical design and components for the HSRL-Ozone DIAL lidar being 
developed by the LaRC HSRL team.  
 
The contractor shall also develop designs and components for hardening the HSRL-Ozone system to fly in the 
NASA ER-2, including the design, development, and certification of a pressure housing to contain the instrument and 
fixtures for mounting the instrument in the ER-2. 
 
The contractor shall design, develop, and certify fixtures to mount the HSRL-Ozone DIAL instrument in the LaRC 
UC-12 and B200 aircraft. 
 
The contractor shall provide the technical staff and work processes to accomplish the requirements specified in the 
Task Order. Responsiveness shall be an important metric for task performance. The contractor shall keep the 
government informed of all activities, such as work successes, problems, and potential problems, as soon as they 
are known. The contractor shall respond rapidly and effectively to the customer’s dynamic, unanticipated, and 
emergency work requirements by restructuring priorities. The format of technical progress reports (see 5.0, 
Deliverables) shall be established with the TM to provide maximum value and communication. 
  
These reports shall be used to confirm priorities and current schedule constraints continually, and to communicate 
the work areas of the WBS planned for the coming month. Metrics for delivery schedules shall be established and 
evolved through the planning mechanism of the technical progress reports. 

All work specified by the Task Order shall be performed under the following structure. 
 
 
2.1 Work Breakdown Structure 
 
110 Mechanical, opto-mechanical, thermal, and electro-optical systems design and development 
120 Aircraft certification of airborne instruments. 
 
 
2.2 Quality and Performance Standards 
 
The contractor shall follow its rigorous ISO, safety, and IT security standards. General quality standards are 
presented in the STARSS Quality Plan. Specific task quality requirements are established with the TM on a continual 
basis during the performance of the task.  
 

Performance is monitored through periodic reviews with the TM and through formal semiannual surveys.      
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3.0  Special Requirements   
    

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

The lidar systems include export controlled technology. Export control is addressed in Section 9.3 of this task plan. 
No foreign nationals are used on this task. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Task milestones and schedule will be established by the TM and agreed to by the contractor in monthly planning and 
coordination meetings. 
 
Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide quarterly progress reports of the task status of accomplishments electronically to the 
NASA TM. The status of ongoing tasks, results, and issues shall be reported to the TM through informal oral status 
meetings. The contractor shall deliver the following to the TM at agreed-upon intervals and in specified formats: 

 

 Final design and delivery opto-mechanical assemblies for the HSRL-Ozone DIAL instrument 

 Final design and delivery of fixtures for mounting the HSRL-Ozone DIAL instrument in the ER-2 

 Documentation of certification for the HSRL-Ozone DIAL instrument on the ER-2 

 Final design and delivery of fixtures for mounting the HSRL-Ozone DIAL instrument in the LaRC B200 and 
UC-12 

Documentation of certification for the HSRL-Ozone DIAL instrument on the LaRC B200 and UC-12  

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-058_mod0 CY 3    
 

 Task Order Title: Lidar Optical Support 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

This task supports NASA LaRC’s airborne High Spectral Resolution Lidar (HSRL) remote sensing program. Specific 

support tasks include design and development of a prototype interferometers and etalons for use in an HSRL 

receiver...  

 

The contractor shall work with the LaRC HSRL team to finalize the designs of HSRL receiver interferometers to 

discriminate aerosol and molecular backscatter at 355 nm, 532 nm, and 1064 nm. Fabricate and test the 

interferometers and deliver the interferometers to NASA LaRC for evaluation of performance in a lidar receiver.  The 

contractor shall also work with the HSRL team to analyze performance tests conducted in the laboratory and in the 

lidar system. 

 

The contractor shall work with the LaRC HSRL team to design and develop narrowband etalons at 355 and 532 nm 

for solar rejection in the HSRL-Ozone DIAL receiver. 

 

The contractor shall provide the technical staff and work processes to accomplish the requirements specified in the 

Task Order. Responsiveness shall be an important metric for task performance. The contractor shall keep the 

government informed of all activities, such as work successes, problems, and potential problems, as soon as they 

are known. The contractor shall respond rapidly and effectively to the customer’s dynamic, unanticipated, and 

emergency work requirements by restructuring priorities. The format of technical progress reports (see 5.0, 

Deliverables) shall be established with the TM to provide maximum value and communication. 

  

These reports shall be used to confirm priorities and current schedule constraints continually, and to communicate 

the work areas of the WBS planned for the coming month. Metrics for delivery schedules shall be established and 

evolved through the planning mechanism of the technical progress reports. 

 

All work specified by the Task Order shall be performed under the following structure. 

 

 

2.1 Work Breakdown Structure 

 

110    HSRL Interferometric Receiver 

120    HSRL solar rejection etalons 

2.2 Quality and Performance Standards 

 

The contractor shall follow its rigorous ISO, safety, and IT security standards. General quality standards 

are presented in the STARSS Quality Plan. Specific task quality requirements are established with the TM 

on a continual basis during the performance of the task.  

Performance is monitored through periodic reviews with the TM and through formal semiannual 

surveys.      
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Task milestones and schedule will be established by the TM and agreed to by the contractor in monthly planning and 
coordination meetings. 
 
Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide quarterly progress reports of the task status of accomplishments electronically to the 
NASA TM. The status of ongoing tasks, results, and issues shall be reported to the TM through informal oral status 
meetings. The contractor shall deliver the following to the TM at agreed-upon intervals: 
 
• Final design and optical assemblies for interferometers designed to the HSRL technique at 355, 532, and 1064 nm 
• Final design and optical assemblies for solar rejection etalons at 355 and 532 nm.  

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-059_mod0 CY 3    
 

 Task Order Title: Advanced Lidar Retrieval Studies 

 

1.0  NASA Technical Monitor (TM): 

 

 

   

  

2.0  Description of Work to be Performed and 

Performance Standards   
 

This task supports NASA LaRC’s airborne High Spectral Resolution Lidar (HSRL) remote sensing program. Specific 
support tasks include consultation on aerosol retrievals using lidar data and combined retrievals using lidar data and 
data from passive polarimeters.   
 
The contractor shall work with the HSRL team and designees to explore aerosol retrieval techniques and the 
uncertainties in the retrieved products using various combinations of extinction, backscatter, and depolarization 
profiles.  The study shall include assessment of the most practical implementations of autonomous lidar algorithms 
for satellite-based lidars providing backscatter at 355, 532, and 1064 nm and extinction at 355 and 532 nm.   

The contractor shall work with the HSRL team and designees to explore combined lidar-polarimeter aerosol retrieval 
techniques (i.e., retrievals using a combination of lidar and polarimeter data). The study shall include assessment of 
the most practical implementations of autonomous lidar algorithms for satellite-based sensors.     
The contractor shall provide the technical staff and work processes to accomplish the requirements specified in the 
Task Order. Responsiveness shall be an important metric for task performance. The contractor shall keep the 
government informed of all activities, such as work successes, problems, and potential problems, as soon as they 
are known. The contractor shall respond rapidly and effectively to the customer's dynamic, unanticipated, and 
emergency work requirements by restructuring priorities. The format of technical progress reports (see 5.0, 
Deliverables) shall be established with the TM to provide maximum value and communication. 
  
These reports shall be used to confirm priorities and current schedule constraints continually, and to communicate 
the work areas of the WBS planned for the coming month. Metrics for delivery schedules shall be established and 
evolved through the planning mechanism of the technical progress reports. 
All work specified by the Task Order shall be performed under the following structure. 

  

2.1 Work Breakdown Structure 
110    Develop retrieval study objectives and work plan 
120    Lidar retrieval studies 

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Task milestones and schedule will be established by the TM and agreed to by the contractor in monthly planning and 
coordination meetings. 
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Period of Performance is Award through October 31, 2009  

     

 

 

5.0  Deliverables/Reporting Requirements   

    

     

The contractor shall provide quarterly progress reports of the task status of accomplishments electronically to the 
NASA TM. The status of ongoing tasks, results, and issues shall be reported to the TM through informal oral status 
meetings. The contractor shall deliver the following to the TM at agreed-upon intervals and in specified formats: 
 
• Report on the general architecture and expected performance of autonomous 3-beta, 2-alpha lidar aerosol retrieval 
algorithms for satellite HSRL data sets. 
• Report on the general architecture and expected performance of autonomous combined lidar-polarimeter aerosol 
retrieval algorithms for satellite HSRL and polarimeter data sets.  

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-060_mod1 CY 3    
 

 Task Order Title: CALISPO, CloudSat, CERES and MODIS Production 

 

1.0  NASA Technical Monitor (TM): 

 

 

   

  

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall perform support to the project funded by the NASA Energy Water cycle Study 

(NEWS) in three technical areas 1) clouds, 2) convolution 3) surface and atmospheric radiation budget, 4) 

data management support. 

 

2.1 Technical/Science Support  

The contractor shall support the effort integrating multiple satellite sets and reanalysis including CALIPSO, 

CloudSat, MODIS, CERES, GEOS and other data sets used in the CERES, CALIPSO and CloudSat 

projects.  The contractor shall develop an improved passive sensor retrieval algorithm using retrieved cloud 

properties by active sensors such as CALIPSO and CloudSat. The contractor shall perform the integration 

of MODIS, CALIPSO, and CloudSat data with CERES by applying its point spread function. The 

contractor shall coordinate with the CERES instrument group and apply up-to-date instrument calibration 

coefficients. The contractor shall apply CERES angular distribution models to compute top-of-atmosphere 

radiative fluxes. The contractor shall perform the computation of radiative flux profiles with CALIPSO, 

CloudSat and MODIS retrieved cloud and aerosol profiles. The contractor shall analyze cloud and aerosol 

effects on radiation. The contractor shall perform the validation of the data product. The validation effort 

includes the visualization of the data and comparisons of the merged data product with CALIPSO and 

CloudSat data. The contractor shall summarize work/analyses in memos, reports, meeting proceedings, or 

peer-reviewed scientific journals. 

2.2 Data management support 

The contractor shall produce CALIPSO, CloudSat, CERES and MODIS merged data product for 

distribution to the community. The contractor shall revise the merged data by closely following the revision 

of CALIPSO, CloudSat, CERES, and MODIS data. The contractor shall work with the Langley 

Atmospheric Science Data Center (ASDC) to archive the merged data product for the distribution to the 

community. 

2.2.1 Code development 

The contactor shall perform the code development required for merging data, improved cloud algorithm, 

radiative flux profile computation, and producing data in a proper format for the distribution.  The 

contractor shall develop and maintain tool kits required for above tasks.  

Performance Standards 

The contractor performance shall be evaluated on: 
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 Analysis and interpretation of science data are documented and/or presented within 
established time frames agreed upon between the NASA Technical Monitor and contractor 

 Required documents are received within time period requested by NASA Technical 
Monitor 

 Data bases, web sites, and graphical products are created within time period requested by 
NASA Technical Monitor     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is award through 10/31/2009. 
 
All required items shall be delivered by the contractor to the TM within agreed upon timeframe. 
 
   

     

5.0  Deliverables/Reporting Requirements       

     

All  items shall be delivered by the contractor to the TM within agreed upon timeframe in the specific format required. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 

 
    

8.0  Safety 

 
    

9.0  Risk 

 

10.0 Proposed Award Fee 
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 Task Order Number: 1-061_mod1 CY 3    
 

 
Task Order Title: Aerosol-Cloud-Radiation Interactions 

 

 

   
 

 1.0  NASA Technical Monitor (TM): 

 
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall perform tasks to support research projects focusing on aerosol-cloud-radiation interactions. This 
research will involve analyses involving satellite, aircraft and surface observations together with model output 
meteorological fields. The analyses will support process-oriented aspects of aerosol-cloud interactions as well as 
analysis of multi-year satellite data records to quantify interannual variability at tropical and global spatial scales.  
The primary satellite data will include CERES, MODIS and CALIPSO. Also included under this task is the study of 
aerosol direct radiative effects and a quantitative assessment of how thin clouds as identified by CALIPSO (and 
missed by MODIS) influence the Earth’s radiation budget. 
 
2.3 Performance Standards 
Performance Standards for Technical and Scientific support are as follows: 
• Analysis and interpretations of science data are documented in peer-reviewed scientific journals and/or presented 
at meetings.   

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is Award Through 10/31/2009  

     

5.0  Deliverables/Reporting Requirements       

     

N/A  

     

6.0  Other information needed for performance of 

task    

 
N/A 
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****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 

 

8.0  Safety 

 

9.0  Risk 

 

10.0 Proposed Award Fee 
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Task Order Number: 1-062_mod1 CY 3 
 

 Task Order Title: Aerosol Impacts 

 

1.0  NASA Technical Monitor (TM): 

   

  

2.0  Description of Work to be Performed and 

Performance Standards   
 

 
The contractor shall perform tasks to support research projects concerning aerosol impacts to the radiation budget 
and aerosol impacts on the retrieval of the properties of both clouds and the earth's surface. One aspect involves an 
error analysis of CERES global products from the Aqua spacecraft with CALIPSO lidar data. A second focuses on 
selected locations having surface-based measurements. Specialized radiative transfer calculations incorporating 
surface, CERES, MODIS, and CALIPSO data will be made at these locations to diagnose direct aerosol forcing and 
probe for indirect effects. 
 
Performance Standards 
Performance Standards for Technical and Scientific support are as follows: 
- Analysis and interpretations of science data are documented in peer-reviewed scientific journals and/or presented 
at meetings.     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is award through 10/31/2009  

     

5.0  Deliverables/Reporting Requirements       

     

N/A  

     

6.0  Other information needed for performance of 

task    

 
N/A 

    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety     
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9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-063_mod0 CY 3    
 

 Task Order Title: Travel Support for ARCTAS Data Workshop 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and Performance Standards   

 
The contractor shall support the NASA ARCTAS Data Workshop to be held at the Holiday Inn Sunspree 

in Virginia Beach from 27-30 January 2009. 

 

The contractor will perform the following task requirements: 

 

1.  Arrange travel for non-NASA participants (approx. 70 people) to include flight reservations, lodging, 

rental car, and other needs. 

 

2.  Provide weekly updates on participants registered to attend the meeting. 

 

3.  Provide reimbursement for travel expenses to workshop participants upon submission of an expense 

report. 

 

4.  Provide a detailed account of expenses incurred by and reimbursed to workshop participants. 

 

5.  Provide payment to Holiday Inn Sunspree for meeting venue expenses up to $20,000. 

 

  
 

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

This task is to commence as soon as possible and will extend until all reimbursements have been completed.  

The task should be able to be completed within 30 days after the completion of the meeting.  A spreadsheet 

will be provided giving an initial list of expected participants and locations from which they will travel for 
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purposes of cost estimation.  

     

5.0  Deliverables/Reporting Requirements       

     

1.  Weekly updates (due each Friday) on participants registered to attend the meeting, any special requests, and 
airfare cost incurred. 
2.  Bi-weekly updates (due each Friday) after the meeting providing a detailed account of expenses incurred by and 
reimbursed to workshop participants. 
 
Changes to reporting requirements shall be coordinated with and approved by the TM.   

     

6.0  Other information needed for performance of task       

     

     

     
 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-064_mod0 CY 3    
 

 Task Order Title: NAIRAS Software System Interface 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

  
The contractor shall provide the technical staff and work processes to accomplish the requirements specified in the 
Task Order. 
 
Responsiveness will be an important metric for task performance. SSAI will keep the government informed of all 
activities, such as work successes, problems, and potential problems, as soon as they are known. The contractor 
will respond rapidly and effectively to the customer's dynamic, unanticipated, and emergency work requirements by 
restructuring priorities. 
 
The format of technical progress reports (see 5.0, Deliverables) will be established with the TM to provide maximum 
value and communication.  These reports will be used to confirm priorities and current schedule constraints 
continually, and to communicate the work areas of the WBS planned for the coming month. Metrics for delivery 
schedules will be established and evolved through the planning mechanism of the technical progress reports. 
All work specified by the Task Order will be performed under the following structure. 
2.1 Work Breakdown Structure 
100 Develop software to read real-time data input to NAIRAS model 
200 Convert IDL routines to Fortran: mapping NAIRAS ascii output files radiation flux and dose onto a global 
grid ascii output file 
300 Improve perl script for interfacing NAIRAS code with input/output data 
400 Develop visualization software for displaying NAIRAS output 
2.2 Quality and Performance Standards 
The contractor shall follow its rigorous ISO, safety, and IT security standards. General quality standards are 
presented in the STARSS Quality Plan. Specific task quality requirements are established with the TM on a continual 
basis during the performance of the task. 
   
Performance shall be monitored through periodic reviews with the TM and through formal semiannual surveys. The 
Contractor shall provide a technical status report to the TM in a format and on a schedule as requested. 

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

The radiation transport component of NAIRAS -- the NASA HZETRN code -- is ITAR restricted. Foreign Nationals 
will only be given access to NAIRAS data interface routines, the perl script interface code, and the input/output data. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Task period of performance is award through 10/31/2009. 
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10/31/2009, the data read software software, the IDL-to-Fortran NAIRAS data output to global grid software, the 
improved perl script interface routine, and the visualization software.  

     

5.0  Deliverables/Reporting Requirements       

     

Software Modules: The NAIRAS data input interface routines, the IDL-to-Fortran NAIRAS output to global map 
routines, the improved perl script NAIRAS interface routine. 
Visualization Products: Color graphical displays of NAIRAS data products 
Monthly Report: Monthly progress report.   

     

6.0  Other information needed for performance of 

task    
    

     

The contractor shall assign the appropriate resources to perform the requirement identified in the Task Order. 
 
The metric for staffing will be indicated by success in staff retention, timely recruiting, and anticipating the required 
skill mix. Off-site support costs will be apportioned to the task to accommodate contract management, group lead 
management, and infrastructure administrative functions.  
 
 
 

     

     

     
 

 
 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-066_mod0 CY 3    
 

 Task Order Title: Digital Archival of Science Project Documentation    
 

 1.0  NASA Technical Monitor (TM): 

 
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall provide for the digitizing of historical Science Directorate project documents which may consist 
of standard 8 1/2 x 11 office documents, bound documents, oversize engineering drawings and so forth.  These 
documents may include black and white type written material, color material, photos, information written in pencil, 
and possibly other medium.  The initial effort will begin with the digitizing of CALISPO and LITE project data, 
however, not limited to these projects. 
 
Due to the value and uniqueness of these collections, on-site digitization is a requirement.  The scanned information 
should possess the following qualities:  Documents should be scanned at 300dpi; the pages of the original 
documents should be kept in the correct order within documents and documents in order within groupings; quality 
control with random sampling of images for legibility shall be done by the contractor; the scanned documents should 
be full-text OCR and fully searchable PFD files; the effort may required standard documentation preparation in 
addition it may require removing documents from special bindings, some pages may require special care such as 
pasting with tape, insertion of separator sheets, staple removable and unfolding.  
 
The contractor shall also provide the ability to digitize electronic documents which may be included in this collections 
into full-txt OCR and fully searchable PDF files.  The formats of these files may include MS work, MS Excel and 
other formats as agreed to between the TM and the contractor. 
 
The contractor shall ensure proper safeguarding and storage of documents during this digitizing process. 
 
The contractor shall generate metadata in support of structured searches of digitized documents.  The contractor 
shall work with the NASA TM and other NASA personnel to determine the optimal metadata categories and 
classifications.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

The contractor shall deliver the digitized full-text OCR PDF images on an external hard drive that will be provided by 
the government on a schedule mutally agreed upon between the TM and the contractor. 
 
Period of Performance will be from date of award through no later than 10/31/2009.  
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5.0  Deliverables/Reporting Requirements   
    

     

The contractor shall deliver the digitized full-text OCR PDF images on an external hard drive that will be provided by 
the government on a schedule mutally agreed upon between the TM and the contractor. 
 
The contractor shall return the documents in the same order and using the same packaging methods that they were 
provided by the government.  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-067_mod0 CY 3    
 

 Task Order Title: IVHM 757 Data Transfer    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Background: 
NASA’s Aviation Safety (AvSAFE) Program’s Integrated Vehicle Health Management (IVHM) project is conducting a 
variety of research activities leading to the automated detection, diagnosis, prognostics, and mitigation of adverse 
events during flight as described in version 2.0 of the IVHM technical plan 
(“http://www.aeronautics.nasa.gov/nra_pdf/ivhm_tech_plan_c1.pdf”).   
NASA Langley maintains an archive of 757 flight data that would be immediately beneficial in supporting envisioned 
IVHM methodologies that utilize onboard flight data for estimating vehicle health state. These 757 flight archives are 
well documented and span multiple flights. The 757 flight archives are currently stored on Langley’s Omega 3000 
system and are not accessible to NASA’s IVHM civil servant research team for use in health management research. 
 
Objective: 
The overall objective of this task is to make the flight test data currently archived in Langley’s B-757 Data Acquisition 
System (DAS) available to the IVHM civil servant research team.  This data is stored in an unprocessed format at 
Langley’s Aerospace Data Acquisition and Processing Station (ADAPS). 
 
Task Description: 
The contractor shall provide for the transferring of raw data files (in a secure, encrypted form) from Langley’s 757 
DAS, comprised of approximately 35 archived research flights in the Omega 3000 native format.  The contractor 
shall provide the project files associated with each flight, any source code required to process the raw data files, 
provide flight notes and the associated Measurement list (if applicable) with each flight. The contractor shall transfer 
all the associated files and data for each individual flight project, as it is accumulated. This method of transfer will be 
flight project to flight project until all the above archived research flights are completed. 
 
Performance Standards: 
All project files, source code, flight notes and measurement lists are provided in the format and by the dates agreed 

to between the Contractor and NASA TM      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is award through 10/31/2009  
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5.0  Deliverables/Reporting Requirements   

     

 

 Flight data in the Omega 3000 native format  

 Project files associated with each flight  

 All software developed at Langley required to process the flight data 

 Flight notes for each flight 

 Measurement List for each flight 

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-068_mod0 CY 3    
 

 Task Order Title: ASCENDS 

 

1.0  NASA Technical Monitor (TM): 

   

  

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall support the development and validation of measurement technologies, techniques and mission 

concepts for the ASCENDS, Carbon Hawk, and other related projects.  This effort shall include the development of 

software for conducting simulations, analytical studies, and data reduction associated with atmospheric remote 

sensing projects. The contractor shall develop hardware and software for data acquisition and real-time analysis 

systems for atmospheric science investigations. The contractor shall develop, operate, and maintain lasers, detectors, 

control systems, and other elements of integrated remote sensing systems. The contractor shall provide on-site 

operations, systems, networks, and configuration support of the ASCENDS program. The contractor shall provide 

hardware support for lasers, detectors, control systems, and other elements of these remote sensing systems.  The 

contractor shall support the planning, logistics, and execution of field experiments. 

 

The contractor shall document the analysis and interpretations of science data in informal reports, papers, or journal 

articles. 

 

Performance standards are as follows: 

• Analysis and interpretations of science data are documented and/or presented within schedules agreed to between 

the Contractor and NASA Technical Monitor. 

• Measurements are successfully captured and archived within schedules agreed to between the Contractor and 

NASA Technical Monitor. 

• Laser and LIDAR system components and subsystems are successfully developed and operated within schedules 

agreed to between the Contractor and NASA Technical Monitor. 

• Remote and in-situ measurement systems are developed, integrated, and tested on NASA airborne sciences 

platforms such as the UC-12, B200, DC-8, P3, and Global Hawk within schedules agreed to between the Contractor 

and NASA Technical Monitor. 

• Planning and execution of airborne science field experiments are successfully developed and executed within 

schedules agreed to between the Contractor and NASA Technical Monitor. 

• Support for the development mission concepts responsive to NASA mission needs is provided within schedules 

agreed to between the Contractor and NASA Technical Monitor.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

• Period of performance is award through October 31, 2009  
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• Milestones and schedules are as agreed to in monthly planning and coordination meetings between the Contractor 

and NASA Technical Monitor.  

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall deliver following to NASA Technical Monitor at agreed upon intervals and in specified formats: 

• Experiment simulation results. 

• Passive and active remote sensing, in situ, and satellite data analysis products. 

• Resolution of all systems and configuration problems. 

• Updates of system and standard products. 

• Informal meetings as needed at the request of the customer. 

• Contractor shall provide quarterly reports on progress, results, and issues electronically to NASA Technical 

Monitor 

• Papers and journal articles as appropriate. 

   

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-070_mod0 CY 3    
 

 Task Order Title: Development of Technical Mission Concept 

(CLARREO) 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The objective of this Task is to enable completion of a Technical Mission Concept that successfully 

satisfies the Level 1 Science Requirements for the Climate Absolute Radiation and Refractivity 

Observatory (CLARREO), an Earth Science Decadal Survey Tier 1 Mission, managed through the Science 

Mission Directorate, NASA Headquarters. The Technical Mission Concept must provide a mission 

architecture that establishes a global climate benchmark record in the infrared and reflected solar regimes, 

and includes a GPS Radio Occultation measurement. It is also expected that CLARREO will provide an 

inter-calibration platform for on-orbit infrared and solar sensors. The CLARREO mission formulation 

team will develop the technical mission concept for approval by the Science Mission Directorate at a 

Mission Concept Review (MCR), targeted for Fall, 2009. 

  

The contractor shall perform the following task requirements: 

 

The contractor shall provide systems engineering, science instrument development, and  program 

management expertise in support of the CLARREO mission formulation manager and team. The contractor 

will interact with the mission formulation team during all technical aspects of this task. The contractor will 

participate via conference call in weekly mission formulation team technical status meetings, and will 

provide technical feedback to the team as a Subject Matter Expert, to ensure successful technical definition 

and integration of CLARREO instruments and other sub-systems. 

 

The contractor shall perform evaluation of technical documentation and design solutions developed during 

CLARREO Mission Concept Development (i.e., Mission Pre-Phase A). These evaluations will be geared 

at assessing readiness of the Technical Mission Concept to successfully complete the MCR process. 

 

The contractor shall perform an assessment of team technical strengths and weaknesses, and readiness to 

proceed into Formulation (Phase A) after completion of the MCR. 

       

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is award through 10/31/2009  

     

5.0  Deliverables/Reporting Requirements       

     

Bi-monthly reports in accordance with TM instructions and distribution requirements 

Informal Final Report in accordance with TM instructions and distribution requirements 

   

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 1-071_mod0 CY 3    
 

 Task Order Title: SAGE III Assessment & 

Refurbishment 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall provide engineering and technical support for the Stratospheric Aerosol and Gas 
Experiment (SAGE III) project.  The SAGE III project has been reformed with direction to perform an assessment 
of a spare SAGE III flight instrument that has been in storage since 2004.  After completion of the assessment, 
the project may be directed to perform periodic instrument maintenance, support mission accommodation 
studies, and to perform other activities necessary to prepare the instrument for a flight opportunity. 

The contractor shall provide engineering and technician support of the SAGE III flight instrument assessment.  
Contractor personnel shall develop and review test procedures, certify and configure required ground support 
equipment, develop instrument commands and configuration files, conduct the required tests, analyze test data, 
and write test reports for a (1) detailed instrument inspection, a (2) health and mechanism test, and a (3) 
comprehensive performance test.  The contractor shall follow workmanship and process standards appropriate 
for spaceflight hardware and spaceflight ground support equipment and shall follow rigorous electro-static 
discharge protocols and clean room protocols.  The contractor shall report problems or anomalies encountered 
using the non-conformance failure reporting process.  The contractor shall review and re-catalog project files 
using the NASA LaRC provided “Nx” document management system. 

The contractor shall also support the project office, working closely with Ball Aerospace and Technologies 
Corporation, in developing a comprehensive list of hardware or software items that require further analysis, 
refurbishment, and/or replacement necessary to prepare the instrument for flight.  The contractor shall support 
the development of presentation material and shall present portions of the assessment results to management 
during a stakeholder review summarizing the results and findings of the assessment.   

Performance Standards: 

The contractor will be evaluated on the professionalism of the support provided and completion of 

assessment activities according to the assessment schedule.   

 

Contractor personnel shall participates in meetings, in person whenever possible, presenting status and 

results, on schedules agreed upon between the contractor and the Task Monitor (TM).    

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance   

     

  

Period of Performance is Award through October 31, 2009.  Assessment evaluation points are summarized 

below.  

 
1)      Instrument Inspection Complete – May 7, 2009 
2)      BATC contract Award – May 12, 2009 
3)      GSE Ready for Health Test – May 22, 2009 
4)      Health Test Complete – June 4, 2009 
5)      GSE Ready for Functional Test – June 17, 2009 
6)      Functional Test Complete – July 15, 2009 
7)      Health Assessment Complete – July 29, 2009 

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide a monthly report to the TM via email or other electronic media covering 

accomplishments, issues, and plans.  Engineering and technical results shall be reported to the TM and 

other team members as needed in an agreed upon format  

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 

    

 

 

 

 

 

 

 

 

 

 

 

 
 



  126 

 Task Order Number: 2-001_mod1 CY 3    
 

 Task Order Title: Atmospheric Sciences Data Center 

(ASDC) 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

ASDC Operations 
The contractor shall provide production and data management services for various satellite and data missions.  
Support shall be for the active mission plus a negotiated period afterwards for reprocessing.   
 
The contractor shall collaborate with Instrument Teams, ASDC Management, and others as required to ensure 
system upgrades and enhancements meet planned production levels. 
 
The contractor shall provide data production support to include processing requests; generating metadata to provide 
supporting information required for the Data Center's search and order systems; providing documentation of 
procedures and background information; and performing quality assurance. 
 
The contractor shall maintain existing data holdings and acquire new data holdings in the area of Clouds, Aerosols, 
Radiation Budget, and Tropospheric Chemistry.  This includes the transition of legacy Science Directorate holdings 
into ASDC as directed.   
 
The contractor shall collaborate with ASDC Management to develop cost effective plans for migration of data 
holdings from current technology to new technology. Evaluate and revise metadata as part of the technology 
migration. Document new search and order techniques.  
 
The contractor shall provide support to science teams to add new data to existing project/mission holdings or to 
replace with reprocessed data products. Organize data sets for efficient search and order, including extracting 
appropriate metadata or subsetting. Inspect all data entering the archive for conformance to supplied documentation 
and standard format. 
 
The contractor shall report data holdings by project held including each project's total data volume, number of 
granules, number of orders for each project, and total volume distributed. Provide additional reports as requested by 
ASDC Management. 
 
Data Management support shall include obtaining the input data required to support processing and providing 
documentation of procedures and background information.  
 
The contractor shall collaborate with Instrument Teams to develop tools and techniques to verify data products are 
of high quality. 
 
The contractor shall report data production levels.  Provide additional reports as requested by ASDC Management.  
Develop internal schedules for major CERES reprocessing activities. 
 
The contractor shall provide ingest, archive, distribution, and data management services for various satellite and 
data missions. Support shall be for the active mission plus a negotiated period afterwards for reprocessing. The 
contractor shall collaborate with Instrument Teams, ASDC Management, and others as required to ensure system 
upgrades and enhancements meet planned archival and distribution levels. 
 
The contractor shall Data Management support to include obtaining data products for distribution; delivering 
products to customers; maintaining data holdings inventory; managing the logistics of filling orders; and providing 
documentation of procedures and background information. 
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The contractor shall report data statistics which include archive volume, total distribution, and non-science team 
distribution. Contractor shall also provide additional data operations status and statistics reports as requested by 
ASDC Management in response to ad hoc inquires. These reports shall be provided electronically by the contractor. 
 
The contractor shall perform physical property management to include performing property custodian functions, 
space management of assets in coordination with the Task Monitor, supporting property audits, and maintaining a 
current inventory of assigned property assets.  The contractor shall maintain up-to-date data regarding systems, 
configurations, and interfaces to the Centers ODIN, LaRCNet and NEMS databases to support efficient and accurate 
SD system administration and management. 
 
The contractor shall track the location of all Government tagged property in the System Configuration database. 
Systems Administrators shall ensure that all changes of equipment are tracked in this system. 
 
The contractor shall record all maintenance actions taken on each piece of tagged equipment in the Maintenance 
Data Collection System. 
 
The contractor shall support metrics collection including the ESDIS EMS system and provide data in a timely 
fashion. 
 
 
ASDC Engineering and Development Support Task 
1.0 Purpose 
The Science Directorate needs support and assistance in the analysis, planning and execution of Information 
Technology improvements to the Science Computing Facility and to the Atmospheric Science Data Center. 
Contractor support for these improvements shall be conducted as a collaboration with the Government management 
of the ASDC. 
 
The Science Technology and Analysis Research Support Services (STARSS) Contract provides support to the 
evolution of the Information Technology Systems in the Science Directorate (SD). The contractor shall work with the 
Government to evolve the assigned systems, consistent with Federal, NASA, Langley Research Center and SD 
policies and practices. The contractor shall employ sound system engineering practices to the development and 
maintenance of ASDC software systems.  Practices shall include: 
• Achieving established project goals and objectives 
• Continuous identification and management of risks 
• Adherence to established schedules 
• Developing and maintaining project resource plans 
 
The contractor shall, when appropriate, work effectively with other NASA contractors (e.g., ODIN) and the NASA 
Civil Servants to address and resolve issues. 
 
There are two systems supported: the Science Directorate Servers (SDS), which includes the various shared 
systems and the Atmospheric Sciences Data Center (ASDC).  There are a number of roles and the associated 
personnel who must work together to ensure the successful operations of these systems in the Science Directorate.  
Work under this Task includes all systems in Building 1250, 1268C and the SSAI Off-site offices at One Enterprise 
location. This document establishes clear communications between the SD System Owner, the SD Information 
Technology (IT) Security (ITS) Officer, the Task Monitor, the Contractor Task Manager, the development staff as to 
the responsibilities and authority of the various parties.  It is intended to define clear responsibilities, authority and 
restrictions on the various roles. 
 
1.1      Motivation 
The SD, and in particular, the ASDC is responsible for the long term stewardship of the data with which has been 
entrusted.  Long term remote sensing projects require stability and the reliability of the IT systems to ensure they 
continue to deliver the approved data products consistently over long periods of time, as specified by the appropriate 
Principal Investigator. The long term data stewardship responsibilities require constant attention to the state of 
ingest, archive, distribution and production of data products.   
 
2.0       Categories of Personnel 
2.1       Systems Analyst 
A Systems Analyst evaluates the system against the needs of the Government’s Data Center.  They help to identify 
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requirements and ensure they have the appropriate specificity so that developers can implement them. 
 
2.2       Software Engineer 
A Software Engineer translates requirements into computer code which runs in the assigned environment and 
conducts the appropriate testing and analysis to debug the code. 
 
2.3      System Engineer 
A Systems Engineer applies the appropriate disciplines to guide the process of development and to develop a 
overall design and to characterize its expected performance.  They consider life cycle cost, reliability, maintainability 
and availability, logistics support, system performance, etc. 
 
2.4       System Integrator 
A systems integrator helps to guide the overall system design so that it fits into the existing system with the 
appropriate improvements and changes. 
 
2.5       Project Manager 
The PM provides direction to other members of the development team. They integrate the system components into 
an entire system. 
 
2.6       System Development Planner 
The Planner translates plans and constraints activities into a well-formulated schedule, which realistically portrays 
the events required to complete the project. 
 
3.0       Processes and Practices to be Employed 
The contractor shall use these processes and practices, as a minimum, to do the work assigned in a way which 
improves system characteristics and is supportable. 
 
3.1      CMMI 
The contractor shall apply processes to the areas of configuration management and requirements management to 
achieve the equivalent of Capability Level 3 in the SEI CMMI model in each area to support system and software 
engineering.   
 
3.2      Systems Engineering 
Applying accepted industry standard Systems Engineering practices, the contractor shall tailor them to the needs of 
the specific system development project. 
 
The contractor shall support appropriate boards required to support sounds system engineering practices including 
documenting results. 
 
Provide engineering assessments to support ASDC including providing trade-off analysis to support the Government 
planning process.   
 
3.3      Configuration Management 
Applying the Government Configuration Management Plan, perform configuration management of the ASDC and 
SCF systems.  The contractor shall define configuration identification for systems and components. The contractor 
shall conduct configuration change control of systems and components.  The contractor shall monitor configuration 
status and perform appropriate audits of systems. 
 
3.4      Risk Management 
The contractor shall identify risks to the cost, schedule or technical performance of the system.  Risks shall be 
managed using Agency-approved practices and the degree of risk and its potential impact on the system 
development process evaluated and mitigated appropriately. 
 
3.5     Planning and Scheduling of Engineering Projects 
The contractor shall develop plans for significant efforts and have these plans reviewed and approved by the ASDC 
Civil Servant staff.  These plans shall include careful resource allocations and expected skill mix assignments to 
yield a cost estimate.  Analyze the schedule and task assignments for sensitivity to various changes and potential 
risks and recommend methods for improving schedule performance during the development/deployment process. 
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3.6     Track Actual Performance of work against Project or Development Plans 
Monitor development activities against the planned activities and evaluate progress. Identify problems and issues 
related to performance against the critical path. 
 
3.7     Documentation 
The contractor shall produce and maintain appropriate documentation for all software and hardware systems and 
ensure the documentation remains current.  Within six months of the start of this task, a complete and detailed set of 
system documentation shall be developed, to include as built systems and in-use procedures. 
 
The contractor shall maintain a digital library of appropriate documentation for all software and hardware systems.  
The contractor shall maintain the currency and accuracy of data in the FAQ-o-matic FAQ (frequently asked 
questions) server and include pertinent FAQs from user requests for support. 
 
The contractor shall maintain an electronic library, accessible to personnel with appropriate levels of privileges, of 
documentation for all software and hardware systems. 
 
3.8     Information Technology Security 
The contractor shall incorporate appropriate IT security requirements into all software and hardware sufficient to 
maintain a current Authorization to Operate under the Certification and Accreditation requirements. 
 
4.0     Work to be Performed 
The contractor shall develop systems and related components to support the ongoing stewardship of the assigned 
data products, and the assets of the ASDC and SCF. 
 
4.1     Conduct Analysis of Systems and of Current and Potential Customers 
The contractor shall provide recommendations to the ASDC Civil Servant staff for improvements and investments for 
the ASDC.  The contractor shall identify areas to reduce cost while enhancing products and services; researching 
state-of-the-art alternatives and selecting the best option for near term impact; assessing the usefulness of the 
system for operations.  
 
The contractor shall provide technical information and consultation to support the development of policies, security 
plans and procedures that promote optimal use of the Government's resources. 
 
4.2     Design Systems and Components in Response to Government Approved Requirements 
The contractor shall translate Government requirements into system design and evaluate how well they are met.    
Conduct  walk throughs and collaboration with other team members.  Support reviews, as appropriate.  
 
4.3     Develop Systems and Components and Integrate Them into the System 
The contractor shall maintain consistent configuration and usage procedures for all Atmospheric Sciences 
Competency mission critical systems.  
 
4.4     Test and Evaluate Systems and Components 
 
4.5     Deploy Systems and Components 
Upon completion of the required testing and the Operations Readiness Review, the contractor shall deploy the 
system/components and promote them into operations. 
 
4.6     Perform Engineering support to Operational Systems 
Conduct monitoring and ongoing evaluation of system performance to identify system defects and issues.  
Troubleshoot them and propose Engineering Change Proposals to correct them. 
 
5.0     Communications Requirements 
5.1     Project Management Status 
Provide status of tasks based on the agreed upon Project Plan.   
 
5.2     System Development Communications 
Conduct meetings periodically for discussion of the technical aspects and issues of a project as it evolves. 
 
6.0     Planned Projects for Contract Year 3 
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6.1 ANGe v 1.2 (completion) 
6.2 ANGe order tool 
6.3 IBM Hardware Deployment and initial operations capability (completion) 
6.4 MISR Order Tool (completion) 
6.5 MISR integration into ANGe 
 
ASDC User Services 
The contractor shall provide the following user and data services: 
 
Provide outreach, market research, technology transfer, and consulting. 
 
Develop outreach materials and support a variety of outreach activities to educate scientists and the general public 
about the Atmospheric Sciences Data Center.  
 
Provide broad visibility of data holdings and services.  
 
Provide useful information about the projects the data center supports.  
 
Incorporate non-science products of interest to state, local, and commercial customers into ASDC.  
 
Foster the access to and use of atmospheric science data by commercial customers and state and local 
governments as well as other federal agencies.  
 
Participate in the User Services Working Group to provide outreach through the development of materials and the 
participation in atmospheric science sponsored events.  
 
Provide educational outreach support to atmospheric science missions. 
 
Provide support for meetings as approved by the ASDC NASA Civil Servant staff. 
 
Market data center products and services to increase the overall benefit to the American taxpayer and science 
community.  
 
Explore on-line data visualization and analysis technologies to provide capabilities for quick and accurate data 
retrieval determinations and minimal data downloads to enhance productivity for Earth Science researchers and 
students.  
 
Tap resources of Earth Science best practices in user interfaces by code reuse or creating interface for 
collaboration. 
 
Identify new areas of opportunity where the ASDC may add value; present possible scenarios to the ASDC 
Management; and upon approval develop strategies for exploiting new areas of opportunity to attract customers, 
increase funding, or increase capability. 
 
Transfer technology utilized in the ASDC through technical publications and partnerships.  
 
Identify potential partnerships; present possible scenarios to ASDC Management; and upon approval provide 
technical consulting in a variety of areas such as management of large data sets, data production management, web 
development, and e-commerce. 
 
Provide Data Provider Support, Data User Support, Metrics Tracking and Prediction, Outreach Materials, and 
Visualization Capability. 
 
Data Provider Support includes developing documentation; performing Science Software Integration and Testing; 
providing Data Management/Analysis. Data Management/Analysis includes inspecting and verifying data integrity; 
working with data provider to develop sample read programs for data products and establishing requirements for 
services processing requests. Collaborate with Instrument Teams and Data Mission Teams to develop tools and 
techniques to verify data products are of high quality. Provide information to enable the timely search and order of 
publicly available data products. Collaborate with Instrument Teams or Data Mission Teams to develop strategy to 
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manage limited archive space. 
 
Data User Support includes providing sample read programs for data holdings; providing data products and support 
services; providing broad visibility of data holdings and services, providing information about the projects the data 
center supports; and performing Data Management/Analysis. 
 
Provide strategy and plan to broaden visibility for ASDC data holdings by employing standards to make our 
metadata more accessible to the world. Upon approval by ASDC management, implement the plan. Continue the 
maintenance of the infrastructure of the ASDC Open Archive Initiative - Protocol for Metadata Harvesting (OAI-PMH) 
Server that allows the metadata harvesting from NASA Aeronautics and Space Database (NA&SD) under the 
auspice of NASA Scientific and Technical Program Office (STIPO). 
 
Provide strategy and plan to create infrastructure to allow more automated mechanism for the efficient creation, 
review and update of ASDC Projects and Datasets descriptions. This mechanism needs to allow the completion of 
all of ASDC projects and datasets descriptions currently absent or obsolete while creating data descriptions for new 
datasets on an ongoing basis. Upon approval of this plan by the ASDC management, implement infrastructure and 
begin utilizing the new process. 
 
As negotiated with ASDC Management, develop and provide read or subsetting software for end users, as well as 
working with Principle Investigators on data management issues.  Report inspection anomalies to the data producer 
and resolve any outstanding issues. 
 
Provide an On-Call Service/Help Desk to respond to Data Provider and Data User inquiries and to provide definition 
of available services. 
 
Develop and implement data center metrics tracking for customer contacts, number of unique data customers, data 
distribution, and user satisfaction. Data customers and distribution demographics shall be reported as a data center 
total, a total per state for all domestic requests, per country for all international orders. 
 
Develop outreach materials to educate scientists and the general public about the ASDC. 
 
Where direct funding exists, develop advanced visualization capability utilizing interactive, immersive visualization 
hardware and software to aid in the study of atmospheric science. 
 
Report data center metrics quarterly as required by the Government Performance Reporting Act (GPRA). Contractor 
shall provide additional reports as requested by ASDC Management in response to ad hoc inquiries. These reports 
shall be provided electronically by the contractor. 
 
System Administration Support Task 
1.0     Purpose.  
The Science Technology and Analysis Research Support Services (STARSS) Contract provides support to the 
Information Technology Systems and Users in the Science Directorate (SD). The contractor shall work with ODIN 
and SD customers in addressing user issues that fall outside the responsibility of ODIN on ODIN systems.  This 
includes specialized software support and connectivity support to non-ODIN Science Directorate assets.  The 
contractor shall provide system administration support to authorized systems and peripherals and to users, both 
onsite and offsite and in field campaign or travel situations, consistent with Federal, NASA, Langley Research 
Center and SD policies and practices.  
 
There are two systems supported: the Science Directorate Servers (SDS), which includes the various shared 
systems and the Atmospheric Sciences Data Center (ASDC).  There are a number of roles and the associated 
personnel who must work together to ensure the successful operations of these systems in the Science Directorate.  
Work under this Task includes all systems in Building 1250, 1268C and the SSAI Off-site offices at One Enterprise 
location. This document establishes clear communications between the SD System Owner, the SD Information 
Technology (IT) Security (ITS) Officer, the Task Monitor, the CONTRACTOR Task Manager, the User and the 
CONTRACTOR System Administrators as to the responsibilities and authority of the various parties on computer 
platforms under this NOW.  It is intended to define clear responsibilities, authority and restrictions on the various 
roles. 
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1.1     Motivation 
The need for a formalization of these roles and responsibilities is created by emerging Center, Agency, and Federal 
Government ITS policy regarding the system administration of computer systems.  In addition, the policy to expand 
ODIN support to cover the majority of workstations and desktop computers necessitates a clear and explicit 
definition of the work. 
 
2.0     Categories of Personnel 
2.1     System Administrators 
Certified System Administrators (SA) are those personnel who have completed the Center’s requisite testing to 
certify their skill level in operating and maintaining computing systems.  They are assigned work responsibilities to 
operate and maintain computing equipment. For each platform, a qualified  SysAdmin is assigned; they may obtain 
support from other SysAdmins, who are not necessarily qualified on the particular operating system, provided the 
Qualified individual supervises the other’s activities sufficiently to maintain responsibility for the machine themselves. 
Specifically, a certified  SysAdmin may permit other personnel to perform SysAdmin functions, provided they 
maintain sufficient control to ensure these actions are proper. 
 
2.2     Users 
Users are those personnel, both Government and contractor, who need access to computation platforms to perform 
their functions, including development and testing of code, and have received proper authorization, including 
account names and access control measures, to run programs on specific computers.   
 
2.3     System Owner 
From an IT Security point of view, the System Owner is the responsible line manager, either Branch Head or 
Competency Head or duly appointed designee.  Responsibilities for enforcing the provisions of this tasking and 
adjudicating any disputes reside in the System Owner.   
 
2.4     Information Technology Security (ITS) Officer 
Branch/Directorate ITS Officers are responsible for ensuring that protective measures are adequate for the value of 
the information contained within a given IT system.  They are also responsible for monitoring compliance with this 
tasking to the extent necessary to avoid violation of Center ITS policy. 
 
2.5     Task Monitor 
The Government employee responsible for oversight and review of this Task on the STARSS contract. 
 
2.6     Task Manager 
The Contractor employee responsible for managing the work and workforce under this Task on the STARSS 
contract. 
 
2.7     Lead System Administrator 
The contractor employee who provides day to day direction and quality control of the  SysAdmin  workforce. They 
are responsible for deploying the SysAdmin  workforce, determining who is in which location and the work 
assignments of each SysAdmin. They are also responsible for ensuring the technical competence of the SysAdmin 
workforce and ensuring proper qualification and training of these individuals. 
 
2.8     IT Security Assistant 
The contractor employee who provides day to day IT Security operations support, including planning, monitoring and 
documentation.  They are responsible for planning, monitoring and documentation of the IT Security Certification and 
Authorization processes in the Science Directorate and will provide advise and recommendations to the SD IT 
Security Officer.   They shall obtain and maintain a secure Public Key Infrastructure (PKI) based application and use 
it to communicate digital information securely. 
 
3.0     Classes of Computers  
 
3.1     Science Directorate Server (SDS) system computers are those network attached devices which are shared 
among multiple users, none of whom use the machine as their personal desktop computer.  Examples of these 
devices include printers, file servers, database servers, PC or UNIX platforms, CITRIX Metaframe servers, etc. 
Since they provide services to multiple Users, a certain level of standardization is required and authorized usage is 
much more constrained.  Operations should be maintained 24 hours per day, 7 days per week, except by special 
arrangement with the Task Monitor. 
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3.2     ASDC Systems are the computers used directly in the meeting of the ASDC mission that are not maintained 
by ODIN.  Examples of these systems include the JBOSS and WWW Servers, the ingest, archive production and 
distribution systems.  These shall be maintained in an operational status 24 hours per day, 7 days per week, except 
by special arrangement with the Task Monitor. 
 
3.3     User Workstations are PC, Macintosh, SGI or Sun computer systems whose primary purpose is to provide 
computational services to a single individual even though the computer system may have multiple user accounts.  
These machines are planned to be maintained by ODIN.  The STARSS contractor System Administrators have no 
responsibility for these systems, except, as these systems interface to the servers and site licensed software. 
 
3.4     Lab and field systems are any make of computer which is used primarily to operate or to take data from 
laboratory equipment and instruments or are used in the field and cannot be maintained by ODIN because of 
specialized configurations.  These  
 
4.0     Responsibilities for SDS and ASDC Systems 
4.1     System Administrators Responsibilities for SDS and ASDC Systems 
The contractor shall perform standard, industry-practice system administration functions for assigned systems.   
4.1.1 System Administrators are responsible for: 
4.1.1.1 Initial configuration of the system, and installation of appropriate standard service packages. 
4.1.1.2 Installation of user applications and special application packages upon user request and appropriate 
approval. 
4.1.1.3 Installation of all OS upgrades and patches and application upgrades, as required, to ensure safe and proper 
operation.  
4.1.1.4 Notification of the Users of all configuration changes, including the provision of an interpretation of the impact 
on the Users. 
4.1.1.5 Periodic review, on at least a semi-annual basis of platform configuration to identify any unauthorized 
alteration or attempts to break into the system. 
4.1.1.6 Ordering maintenance of the hardware, either preventive or corrective.. 
4.1.1.7 Report to the Task Manager and the Task Monitor inappropriate or unauthorized usage of the system. 
4.1.1.8 Monitor system usage and planning for system configuration changes or expansions necessary to ensure 
system availability to the users.  
4.1.1.9 Maintain NASA Brainbench Certification current for the operating systems assigned. 
4.1.1.10 Conduct, with the Task Monitor and the Branch ITS Officer, a review of all user accounts for re-
authorization on an annual basis. 
4.1.1.11 Schedule system outages to minimize impact on the users and providing advance notification of these 
outages. 
4.1.1.12 Maintain the postgres and MySQL database servers with appropriate redundancy or mirroring 
4.1.1.13 Support, as a minimum, the SD authorized software list not covered by ODIN. The contractor shall provide 
online documentation for these software systems. 
4.1.1.14 Support the development and maintenance of websites and dynamic data delivery tools upon request by 
authorized SD users identified by the TM. Any significant development efforts shall be coordinated, approved, and 
prioritized by the TM. 
4.1.1.15 Provide assistance to the authorized users of assigned systems, in response to requests by the users, 
through a common help request system.  All requests shall be logged by either users or Systems Administrators and 
normally closed out in one to ten business days depending on the complexity and criticality of the request. The 
majority of requests are for information or troubleshooting problems with user systems; any requests involving policy 
formulation/change and programming shall be referred to the TM for authorization.  When appropriate, users shall be 
referred to ODIN for support.  All help requests entries shall be closed out in ten business days unless otherwise 
authorized by the TM. 
 
 
4.1.2 SA’s are accountable for the following: 
4.1.2.1 User accounts are created only with proper authorization; 
4.1.2.2 Ensure that all OS and application patches are installed according to the configuration management plan and 
all security patches are installed within prescribed timeframes. 
4.1.2.3 Perform configuration management in accordance with SD IT CM Plans.  Maintain accurate configuration 
identification of the systems involved, including architectures, manuals, and diagrams. As required, obtain 
appropriate waivers for deviations from approved system configurations and all documentation of approval.  They 
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shall maintain an inventory of license installation and currency of maintenance. 
4.1.2.4 Maintain accurate inventories of hardware, software and network configurations. 
4.1.2.5 Maintain the accuracy and currency of the authorized User Account Tracking System, including the 
authorization forms for each user account.  
4.1.2.6 Respond in a meaningful way to 98% of the User Support Help Desk tickets within 1 working hour.  Close 
tickets by completing the required work to restore full service, not by generating new tickets. Close 95% of all tickets 
within 3 working days.  Report all tickets which have been open longer than 3 working days to the Task Monitor on a 
daily basis. 
 
4.2     ITS Assistant Responsibilities for SDS and ASDC Systems 
4.2.1 The ITS Assistant is responsible for monitoring and reporting on the day to day activities related to IT Security. 
They shall ensure a high level of their knowledge of ITS policy and practices relevant to systems at Langley 
Research Center.  They shall be a certified System Administrator. 
 
4.2.2 The ITS Assistant shall provide recommendations as to the means for implementing policies.  They shall 
provide recommendations as to modifications of the System Security Plan.  They shall process and evaluate all 
requests for waivers to policy and maintain records of waiver approval. 
 
4.2.3 The ITS Assistant shall prepare recommended documentation for personnel approval for access to SD 
systems, including Information Protection Plans.  They shall maintain records associated with these approvals. 
 
4.2.4 The ITS Assistant shall develop ongoing strategies for user account authorization and authentication and the 
integration of the SD needs/solutions along with the Center and Agency requirements and systems. 
 
4.2.5 The ITS Assistant shall oversee SysAdmin processes related to ITS breaches and all preventive measures.  
They shall monitor scans and address high and medium vulnerabilities on an urgent basis. 
 
5.0     Responsibilities for Lab and Field Equipment 
Lab and Field Equipment within the scope of this task are not managed or supplied by ODIN. 
 
5.1 System Administrators Responsibilities for Lab and Field Equipment 
5.1.1 System Administrators of Lab and Field Equipment are responsible for: 
  5.1.1.1 Initial installation and configuration of OS and OS/network services and standard software.  
     5.1.1.2 Verifying installation of patches and correcting any missing patches within prescribed timeframes for the 
OS and standard applications.  
     5.1.1.3 Creating user accounts for only those users with proper authorization and maintaining the records of 
these accounts. 
     5.1.1.4 Periodic testing of account passwords to ensure compliance with NPD 2810.1 
     5.1.1.5 Maintaining backup copies of OS, application and user files, current within prescribed timeframes. 
     5.1.1.6 When requested by the user, installing only properly licensed software  and maintaining records for each 
machine of their installation and associated authorization. 
     5.1.1.7 Periodic review of platform configuration and logs to identify any unauthorized alteration, hardware or 
software failures or attempts to break into the system. 
     5.1.1.8 Monitoring the ITS Scanning website and, within 1 day of the notification of a scanning vulnerability, 
correcting the problem or disconnecting the system until corrective action can be accomplished and notifying the SD 
ITS Officer of any such vulnerabilities/actions. 
     5.1.1.9 Conducting, with the TASK Monitor and the SD ITS Officer, a review of all user accounts for re-
authorization on at least an annual basis. 
  5.1.1.10 Initial configuration of OS and applications consistent with Center policies; 
     5.1.1.11 Maintaining the currency of OS configurations and patches and application updates, as appropriate; 
     5.1.1.12 Maintaining current backups of user data to restore data storage in the event of a disk failure, hacker 
attack or user error in deleting files; 
     5.1.1.13 Maintaining records of which applications are installed on each workstation and what license and 
registration information is used; 
     5.1.1.14 Reporting system failures, faults or inappropriate usage when they are discovered; 
     5.1.1.15 Maintain records of all network services running from a machine and who turned them on and when; 
     5.1.1.16 Ordering maintenance of the hardware, either preventive or corrective.  
     5.1.1.17 Within 1 day of the notification of a scanning vulnerability, correcting the problem or disconnecting the 
system until corrective action can be accomplished; 



  135 

5.1.2 System Administrators of Lab and Field Equipment are restricted from: 
  5.1.2.1 Impeding proper use of the equipment by authorized users. 
 
5.2     IT Security Assistant Responsibilities for Lab and Field Equipment 
The ITS Assistant is responsible for monitoring and reporting on the day to day activities related to IT Security. They 
shall ensure a high level of their knowledge of ITS policy and practices relevant to systems at Langley Research 
Center.  They shall provide recommendations as to the means for implementing policies.  They shall ensure that 
equipment which has been reconfigured for use off the LaRCNet is properly configured before it is re-attached to the 
network.  Any deviations shall be covered by the appropriate waiver requests. 
 
The contractor ASDC performance shall be evaluated on:  
• Policies, rules and regulations with respect to Information Technology Security are adhered to.  
• Computer systems and database maintenance is accomplished in a manner to ensure  
continuity of services.   
• Software testing and configuration management activities are conducted to ensure appropriate  
levels of reliability and risk mitigation.  
• Provide monthly report on data statistics, including archive volume, total distribution, and non- 
science team distribution during the first week of each calendar month.  
• Participate in science team meetings, or other activities in support of the data  
providers and educational outreach.  
• Meet schedule requirements for ANGe and other Evolution activities. 
 
The Contractor shall meet the following performance standards in providing systems  
administration support to the SD:  
• Websites/databases/archives are updated within an agreed to timeframe (schedules provided in  
monthly reports as needed);  
• Required documents identified by the TM are delivered within agreed to schedules (schedules  
designated in monthly reports when appropriate);  
• Perform required system administration functions on workstations, servers and related  
peripheral equipment, including security patching within 1 week of release (except high critical  
patches within 1 day) and regularly scheduled backups of all systems;  
• Respond to user service requests within 2 hours (from 7am to 6pm, Monday through Friday,  
except Federal Holidays) in 95% of the requests;  
• Attend and report at all CERES Data Management Team meetings, as well as other SD Data  
Management Team as requested. 
 
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009 
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5.0  Deliverables/Reporting Requirements   

     

Performance Area Goal Measurement 
Ongoing  
Budget Planning for labor, travel, training, maintenance, and other direct costs Stay within approved annual plans 
Variance < 2% 
GPRA Increase Archive volume 20% per year 
Data Customers and Data Products Delivered Meet AtSC defined standards Increase per annum 
Media Data Delivery Fill media orders in 1 wk 90% within 7 days 
FTP Data Delivery Fill FTP orders in 2 days 90% within 2 days 
Customer Support Resolve customer inquiries quickly 80% within 5 business days 
Reporting Provide weekly technical progress reports with production/distribution statistics  
 
Provide monthly summary progress reports Delivery by COB each Friday 
 
 
 
Meet contract requirements 
ESDIS Support Participate in USWG  
 
 
Provide inputs for DAAC Work Plan Attend USWG meetings; meet USWG milestones 
 
Inputs delivered by negotiated date 
LATIS Diagrams Maintain current LATIS logical and functional diagrams Update quarterly 
Target Year  
New Mission Support Provide accurate cost estimates of ASDC services to potential customers Use Cost Estimating 
Tool to generate estimates for ASDC Operations Manager 

     

6.0  Other information needed for performance of task 

   
    

     

N/A  

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-001_mod1 CY 3    
 

 Task Order Title: Electronics Parts and Components Engineering 

Support 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall support the Electrical, Electronic, and Electro-mechanical (EEE) parts Office by 

providing technical support for EEE activities including selection of quality parts for space and high 

reliability products. Support shall include researching EEE parts and providing recommendations (oral 

& written) on their use for the intended environment and providing designs to mitigate risk associated 

with the use of these EEE parts. The contractor shall make recommendations for purchase and costing 

analysis and performance trade-offs. Analysis tasks shall include Government-Industry Data Exchange 

Program (GIDEP) search alerts and recommendations as well as other environmental and quality 

component issues. Component radiation performance shall be reviewed for parts suitability in the 

application. Routine work product and deliverable task items shall be in MS Office format. Support 

shall include office meetings - routine , technical interchanges, parts control board and program 

reviews. When necessary, design support and analysis shall be necessary to aid the selection or 

substitution of necessary EEE parts for project usage. The aforementioned support level shall be 

extended to cover recommendations to the LaRC Office of SMA as well as other NASA centers for 

EEE parts analysis support tasks. In support of component application and implementation, materials 

and assembly processes support/analysis shall be provided to ensure proper EEE parts reliability is 

maintained for any given design application. Additional performance criteria: 

-   Reporting of accomplishments to be made quarterly to the Technical Monitor (TM), within 30 days 

of completion of the reported quarter 

-   Parts are researched, analyzed, selected and recommendations provided as agreed upon with the TM 

-   Designs are analyzed and recommendations provided to support EEE parts issues as required 

-   Documentation provided to support parts purchasing recommendations 

-   Teleconferences in support of the DC-DC/Hybrid microcircuits NEPP activities 

-   Maintain collection of parts related data list sets ( i.e approved parts vendors, part performance 

radiation test results etc...)         

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 
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Other (Specify): 

• Field activities (support may be required by administering LaRC efforts at other NASA centers, i.e. program 
meetings or reviews) 
• Meeting  support for programs as required, typically 4-6 per year. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Quarterly report of accomplishments submitted electronically to TM. 
 
Schedules for specific activities will be agreed upon between the contractor and the TM in informal weekly meetings 
typically held on Monday morning of each week.  
 
Monthly DC-DC converter teleconferences in support of NEPP user community hybrid microciruit information  and 
knowledge communication & transfer effort. 
 
Period of Performance is November 1, 2008 through October 31, 2009 

     

5.0  Deliverables/Reporting Requirements       

     

Reports, Parts Lists, Component and Circuit Analysis shall be submitted as agreed upon with the TM in support of 
various EEE Parts activities.  A minimum of (12) DC-DC converter Monthly meeting/teleconferences shall be 
conducted in support of EEE parts NEPP activities. Other meeting communcations may be required & are 
determined based on the annual road map of goals set for in the NEPP activity. Exceptions shall be noted with due 
carry-thru of alternate & applicable make-up activities. A projected support strategy/plan shall be developed to 
establish annual goals for NEPP support activities and serve as a guide to working short term and long term NEPP 
activities.  

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-002_mod0 CY 3    
 

 Task Order Title: Flight Test Article Development and 

Support 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall:  
Provide system design and integration support for Electronic Systems Branch's (ESB)  
projects as described below.  
 
Provide system and sub-system level electronics design, modeling, integration, and test  
support for exploration Flight Test Articles (FTA) such as the Ares I-X, CM/LAS, atmospheric science instruments 
such as the CLARREO and ASCENDS studies, TTSS project, and CO Sensor development.  
 
 
Provide system level requirements and verification support for exploration projects such as, but not limited to, the 
Constellation Program Level II requirements definition and review and Ares I-X. 
 
  
Conduct trade studies and assessments for proposal recommendations and exploration projects of electronic system 
hardware. Provide work schedules, cost estimates, and personnel requirements for project tasks. Support bi-weekly 
planning and project team meetings by providing status and updates to the trade studies and schedules.  
 
 
Participate in weekly or bi-weekly planning meetings and review or write proposal sections in support of science and 
programmatic issues for proposal submittals and projects such as the CLARREO project.  
 
 
Develop/recommend hardware integration test plans and procedures. Lead or co-lead in conducting the test 
procedures.  
 
Serve as the electronics section lead in proposal and design reviews on an expected three proposals a year and four 
design reviews a year.  
 
 

Occasional travel shall be required to fulfill these objectives for project reviews and technical interchanges. 

Expect up to twelve trips a year for about three days with half the trips to the mid-west and the other half to 

the west coast.  

 

Performance Standards:  

Trade studies, analyses, requirements documentation, and procedures are delivered  

within agreed to times that align with the project schedules.  

Design solutions meet or exceed the technical performance requirements of the projects.  

Trip reports, technical interchange documents, and review notes and recommendations are due within ten 

working days after the trip, technical interchange meeting (TIM), or design review.  
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009 
 
 
Ares I-X: 
 
Complete verification artifacts links and archiving by 4/2009. 
 
Complete review of the Verification Requirement documents by 11/2008. 
 
Complete review of the Operational Test Requirements documents by 12/2008. 
 
Complete review on the Work Authorization Description documents by 4/2009 
 
Complete review of the FS Acceptance Data Package by 2/2009. 
 
Complete review of the Avionics Acceptance Data Package by 3/2009.   

     

5.0  Deliverables/Reporting Requirements       

     

Reports, test plans and procedures, schedules, system-level and subsystem designs of flight systems, hardware 
trade studies. Shall be delivered electronically to the TM within ten days after completion of the task.  
Monthly status reports to be sent electronically to the TM.  

     

6.0  Other information needed for performance of task        

     

N/A  
 

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-004_mod1 CY 3    
 

 Task Order Title: Advanced LIDAR Systems 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

 
The contractor shall provide engineering and scientific support for development of advanced laser and lidar systems 
as follows:  
 

 
 Support design, integration, implementation, and testing of coherent lidar systems. Design and perform 

experiments involving lasers and lidar systems meeting the objectives of Science Mission and Exploration 
Systems Mission Directorates programs.  

 Test 3-D Imaging lidar systems and perform data analyses for entry, descent, and landing (EDL) 
applications. Develop lidar models predicting performance of different lidar systems in achieving specified 
requirements for landing missions to the Moon and Mars.  

 Characterize 3-D Imaging lidar components and subsystems, and evaluate their performance in an 
integrated lidar instrument. 

 Develop models and lidar data analysis software for analyzing the coherent and 3-D Imaging lidars. 

 Support technical meetings and NASA review meetings. 

 

Performance Standards: 

System designs are completed on a schedule to meet the major project milestones. 

Systems, subsystems, and components tests are completed within schedules agreed to by the contractor and 

the Task Monitor (TM) 

Tests of lidar systems acquire useful data for evaluating potential applications (e.g., EDL). 

Software for data acquisition and associated documentation are developed and checked out within 

schedules agreed to by the contractor and the TM.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance: November 1, 2008 through October 31, 2009 
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Provide laser and LIDAR support to ongoing development efforts for planetary exploration and science 
programs. Technical thrusts of support shall include coherent detection lidar applications, design and implement 
LIDAR systems. NASA's goals are to develop new lidar systems with improved performance over prior art while 
achieving decreased size, increased efficiency, and decreased operating costs. The top-level project milestone 
schedule, forecasted based on current plans in meeting NASA's needs in achieving its future space exploration and 
earth/space science objectives, is summarized below: The contractor shall support and align efforts with the project 
milestones. 
 
 
12/30/2008 Analyze the coherent lidar helicopter test data 
 
01/30/2009 Charaterize the performance of 3-D Imaging lidar for fixed-wing aircraft flight tests  
 
04/30/2009 Integrate and test 3-D Imaging lidar and laser altimeter for fixed-wing aircraft flight tests   
 
10/31/2009 Integrate coherent lidar prototype system for additional aircraft flight tests   

     

5.0  Deliverables/Reporting Requirements       

     

The experimental data, and modeling and data processing software shall be provided per milestone schedule 
above. The contractor shall submit the following reports: 
 
Monthly status reports submitted electronically to the TM.  
 
Annual report submitted electronically to the TM in November describing experiments performed, performance level 
achieved, lessons learned, and recommendations for further improvements in system and future work. The report 
shall include summary of the experimental data and supporting documentation and copies of publications. 

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-005_mod0 CY 3    
 

 Task Order Title: Mid-IR Laser Technology 

Development 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

2.1 The contractor shall perform mid-infrared solid state laser research and development. Tasks shall include but are 
not limited to, theoretical calculations, computer modeling and simulation, and perform laboratory experiments in the 
areas of solid state laser oscillators, solid state laser amplifiers, pump laser diodes, optics alignment and 
optimization, and performance characterization as required for the research. The contractor shall also develop 
technologies leading to space-qualifiable lasers by investigating the areas of material out gassing and 
contamination, radiation damage, vibration resistance, and vacuum operation.  The contractor shall develop and 

implement laser frequency stabilization and control techniques to mid-infrared lasers. 
 
2.2 The contractor shall support concurrent design projects in four laboratories located in the Systems Engineering 
Directorate at LaRC. The contractor shall perform optical design, electrical design, and laser operation optimization 
for continuous-wave and pulsed, diode-pumped, solid-state 2-micron lasers. The contractor shall collaborate with 
LaRC researchers in the enhancement of the 2-micron pulsed laser technology focusing in the areas of pulse 
energy, beam quality, wall-plug efficiency, compactness, ruggedness, and lifetime; with the goal of simultaneously 
achieving 250-1500 mJ pulse energy, < 1.4 x diffraction limit beam quality, 1.4% wall plug efficiency, compactness, 
ruggedness compatible with autonomous aircraft flight, and 0.1 – 1 billion shot lifetime.  
2.3 The contractor shall contribute to the development of Lidar Technologies to include but not limited to detectors 
covering the 1-2 micron wavelength range, both diffraction-limited and non-diffraction-limited telescopes with 
diameters from 10-25 cm, conical step-stare scanners with diameters from 10-25 cm, alignment technologies for 
both coherent and noncoherent (direct) lidar systems covering wavelengths from 1-2 microns, custom power 
supplies, custom electronic control circuitry, specialized test set ups, by performing theoretical analyses, operating 
relevant computer software written in C, C++, LabView, and Visual Basic, and performing the supporting laboratory 
experiments in the appropriate Systems Engineering Directorate lab as determined by the task monitor. 
 
2.4 Performance Standards: 
The contractor performance shall be evaluated on: 
• The developments of mid-infrared solid state laser are accomplished by schedules agreed upon by the NASA 
Technical Monitor and contractor  
• Analysis and interpretation of science data are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor  
• Required documents are received within time period requested by NASA Technical Monitor  
• Data bases, web sites, and graphical products are created within time period requested by NASA Technical 
Monitor     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

All deliverables shall be provided electronically to the TM as agreed upon with the contractor and TM.  
 
• Monthly report providing current status and accomplishments for the task to be provided electronically. 
• The design drawings, analysis and hardware of high repetition Ho laser. 
• The design drawings, analysis and hardware of engineering hardened 2-micron laser. 
• Electronic report describing experiments performed, performance level achieved, lessons learned, and 
recommendations for further improvements in system and future work as required by NASA Technical Monitor 
• Experimental data and supporting documentation provided electronically as required by the NASA Technical 
Monitor 
• Publications and presentations provided electronically as required by the NASA Technical Monitor 

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-006_mod0 CY 3    
 

 Task Order Title: Compact Laser Development    

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

2.1 The contractor shall perform mechanical design, thermal design, and robust packaging design for continuous-
wave and pulsed, diode-pumped, solid-state 2-micron lasers. The contractor shall contribute to the laser system 
level integration and control by investigating the optimum mechanical and thermal requirements of each subsystem 
and devising subsystem interconnection approaches. The contractor shall collaborate with LaRC in designing an 
engineering hardened 2-micron lidar system capable of aircraft flight, and in designing a system to control the lidar 
system operation by computer.  
 
2.2 The contractor shall develop technologies leading to space-qualifiable 2-micron lasers by investigating the areas 
of material out gassing and contamination, radiation damage, vibration resistance, and vacuum operation. 
 
2.3 Performance Standards: 
The contractor performance shall be evaluated on: 
• The design of instrument suites are accomplished by schedules agreed upon by the NASA Technical Monitor and 
contractor  
• Analysis and interpretation of science data are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor  
• Required documents are received within time period requested by NASA Technical Monitor  
• Data bases, web sites, and graphical products are created within time period requested by NASA Technical 
Monitor      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

• Monthly reports (electronic format) on accomplishments, plans, progress, and issues delivered to the Technical 
Monitor (TM) by the end of each month. 
• Monthly financial reports (electronic format) to the Technical Monitor (TM) by the end of each month. The financial 
reports shall provide separate financial information if there is sub-contract involved in the report. 
• Design drawings, analysis and hardware of laser components delivered within 2 weeks of completing the work 
• Report describing experiments performed, performance level achieved, lessons learned, and recommendations for 
further improvements in system and future work. The report shall be delivered (electronic format) to the TM quarterly 
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(March, June, Sept, Dec) 
• Experimental data and supporting documentation delivered to TM within 1 month after completion of experiment or 
on other schedule as agreed upon between the contractor and the TM. 
• Publications and presentations as appropriate to document and present results 

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-007_mod1 CY 3    
 

 Task Order Title: Computer Aided Engineering and Design (CAEDE) Lab 

Support 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide Application Software Engineering (ASE) support for the Computer Aided Engineering 
and Design for Electronics (CAEDE) servers and workstations in building 1202. The contractor shall provide support 
for all related CAEDE engineering activities onsite at LaRC. Specifically, the contractor shall: 
• Maintain the Computer Aided Engineering and Design for Electronics (CAEDE) servers, workstations, and 
peripherals in Building 1202 in good working order.  
• Provide CAEDE server operations, systems, and networks support. 
• Provide CAEDE Application Software Engineering (ASE) support to the user community. 
• Provide configuration management and other user services to CAEDE clients for the related engineering activities 
on-site at LaRC. 
• Provide monthly off-site archiving of all CAEDE data/software at a location greater than thirty miles from the LaRC 
facility. Archival media shall be treated as Sensitive But Unclassified (SBU) information. 
 
The contractor shall provide the technical staff and work processes to accomplish the requirements specified in the 
Task Order. Responsiveness will be an important metric for task performance. The contractor shall keep the 
government informed of all activities, such as work successes, problems, and potential problems, as soon as they 
are known. The contractor shall respond rapidly and effectively to the customer's dynamic, unanticipated, and 
emergency work requirements by restructuring priorities. The format of technical progress reports (see 5.0, 
Deliverables) will be established with the TM to provide maximum value and communication. 
  
These reports will be used to confirm priorities and current schedule constraints continually, and to communicate the 
work areas of the WBS planned for the coming month. Metrics for delivery schedules will be established and evolved 
through the planning mechanism of the technical progress reports. 
The Contractor will follow rigorous ISO, safety, and IT Security standards. Specific task quality requirements are 
established with the TM on a continual basis during the performance of the task. Performance is monitored through 
periodic reviews with the TM and through formal semiannual surveys. The Contractor will provide a technical status 
report to the TM in a format and on a schedule as requested. 
 
Performance Standards to be met: 
1. The existing Configuration Maintenance Plan (CMP) shall be updated within two (2) weeks of start of task order. 
2. The contractor shall verify and apply new updates to software within two (2) weeks of receipt. If the software is 
unsuitable for installation on the designated host, the contractor shall notify the CAEDE management as soon as 
unsuitability is determined. 
3. All requests of the contractor to provide formal documentation shall be accomplished within five (5) working days 
of the request due date or date of request. 
4. Computer system crashes shall be resolved and the system restored to operation within one (1) working day 
unless the necessary hardware or software to restore the system is unavailable. 
5. All operating system updates to the computer systems shall be completed within two (2) working days, or as soon 
as permitted, after receipt of the updates from LaRC IT security, the Task Monitor, or other designated source. 
6. The contractor shall complete installation of any CAEDE hardware or software upgrades within ten (10) working 
days of receipt and shall perform the necessary tests to ensure the return of the machine to proper working order 
after receipt of the equipment from CAEDE Management. 
7. System functionality shall be restored within one shift of failure contingent upon availability of parts 
8. Backups shall be 100% restorable and provided to the customer upon completion. 
9. Required documents shall be delivered within 2 weeks of request electronically to the NASA Technical Monitor 
10. Contact reports to document meetings between the contractor and CAEDE management shall be delivered 
within 5 business days after the meeting. 
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

3.1. Travel 
 
Included in the cost plan is the cost to cover a trip to one relevant meeting.  

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

1. Following resolution of CAEDE computer system crashes and/or installation of operating system updates, the 
contractor shall insure that the CAEDE computer system is fully operational. 
2. After any system crash incident, the contractor shall send an email to the CAEDE Task Monitor providing status, 
assessments, and work performed. 
3. On a weekly basis, the contractor shall email to the CAEDE Task Monitor a status log documenting work done 
during the previous week including tasks performed, problems encountered, etc. 
4. E- mail shall be delivered to the Task Monitor within five (5) working days or upon receipt from the contractor’s 
accounting section after the calendar end of the month showing status of hours used. 
5. The contractor shall provide contact reports to document all meetings between the contractor and CAEDE 
Management and provide copies to all attendees of the meeting electronically. 
6. The contractor shall provide an updated Configuration Maintenance Plan electronically including methodology for: 
• Resolution of system and configuration problems 
• Backup of all units on a prioritized schedule 
• Updates of system and standard products 
• Recommendations for replacement of failed components and migration to new architectures. Initial update of the 
existing Configuration Maintenance Plan (CMP) shall be delivered within two (2) weeks of start of task 
order. Subsequent CMP updates shall be provided by the contractor to the NASA Technical Monitor based upon an 
agreed upon schedule. 

     

6.0  Other information needed for performance of task        

     

****************************************************************** 

The following section shall be filled in by the Contractor     

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-008_mod0 CY 3    
 

 Task Order Title: Doppler Lidar Signal Processing    

 
 1.0  NASA Technical Monitor (TM): 

 
 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall implement signal processing software for a coherent Doppler lidar used for measuring wind, 
aerosols, and CO2 concentration. Specifically, for wind measurements hardware and algorithms are to be developed 
for a next-generation signal processing system and its future implementation on board an aircraft.  In this task year 
the hardware should be completed and made ready for ground-based lidar measurements.  This hardware includes 
a cPCI host computer, a digitizer, and digital signal processor.  Computer algorithms and code developed in 
previous years for ground-based wind measurement will be migrated to the new hardware system and made ready 
for system-level lidar tests performed by the Government in 2009.  An improvement to the ground-based processor 
should be implemented in the form of a mofication to the nonlinear adpative Doppler shift estimation technique 
(NADSET) developed in previous years.  Support over approximately 2 weeks may be required for a field 
measurement taking place in Summer 2009 in Beltsville, Maryland.  Work should also begin in this Task year on 
adapting the wind measurement algorithms to a aircraft, incorporating software upgrades toward measurements 
made from an aircraft in which Doppler shift from the aircraft may occur. 
 
Performance Standards 
The contractor performance shall be evaluated on: 
 
• Algorithm development and testing are accomplished by schedules agreed upon by the NASA Technical Monitor 
and the contractor.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009 
 
Milestones: 
• March 2009: software migration complete of software to new signal processing hardware. 
• June 2009: development of refined NASDET algorithm. 
• August 2009: refined NADSET results run on May/June field data. 
• October 2009: block-diagram level and pseudo-code level designs complete for aircraft based wind 
measurements..  

     

5.0  Deliverables/Reporting Requirements       

     

Computer code and documentation (electronic format) for techniques and algorithms to be delivered to TM after first 
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year of performance.  

     

6.0  Other information needed for performance of 

task    
    

     

****************************************************************** 

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

7.0  Data Rights 
 

    

8.0  Safety 
 

    

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-010_mod1 CY 3    
 

 Task Order Title: Robotic Testbed for Sensor Validation and Algorithm 

Development 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide mechanical, electrical, and software design support for the development of robots and 
other intelligent electromechanical systems. The contractor shall perform architecture definition, electrical and 
mechanical design, software development, integration, fabrication, and testing. The contractor shall develop real-
time algorithms for embedded systems using real-time operating systems, which may include RT Linux or Windows 
XP Embedded. 
 
The contractor shall provide mechanical, electrical, and software design support for the development of robots and 
other intelligent electromechanical systems. The contractor shall also assist with architecture definition, software 
development, hardware integration, fabrication, and field testing.  
 
The contractor shall provide engineering support in the area of electromagnetic compatibility (EMC). Such work may 
include detailed numerical analysis, review of standards and test results, estimations of system level EMC 
parameters, determination of the adequacy of EMC practices in place, and interaction with both contractor and 
government engineers. 

 
 

Performance standards: 
• Quarterly reports are complete and are submitted on time. 
- Attendance at technical meetings either through telecons or in person. 
- Analysis of EMC topics (both numerical and qualitative). 
• Trade study results are accurate and contain details of plans and results. 
• Software and hardware function as planned, associated documentation is complete and all deliverables are 
submitted to the TM per agreed to schedules.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

Contractor will be required to sign non-disclosure agreements for company-sensitive information. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance: November 1, 2008 through October 31, 2009 
 
Milestones: 
• Complete design of innovative robotic rover 
• Complete software development for robotic platforms 
• Demonstrate cooperative algorithms using mini robotic platforms 
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- Complete EMC analysis and review tasks as assigned through October 2009. 
 
Schedules are to be agreed upon between the contractor and the Task Monitor (TM). 

     

5.0  Deliverables/Reporting Requirements       

     

Deliverables: 
 
• Trade study results to include designs, test/evaluation plans, results, and analyses, as applicable, delivered 
electronically or via other appropriate media to the TM within 2 weeks following completion of the work. 
• Reports describing the suitability of new technology or simulations results delivered in electronic form to TM on a 
schedule agreed upon between the contractor and the TM. 
• Design and software documentation in electronic format delivered to TM on a schedule agreed upon between the 
contractor and the TM. 
• Electronic or mechanical hardware, as applicable, delivered to the TM on completion. 
• Software source code, as applicable, delivered to TM within 30 days of completing code development and 
checkout. 
 
Reporting: 
 
• Quarterly status reports summarizing progress, key results, plans, and issues shall be delivered electronically to 
the TM at the end of each quarter. 
- Weekly informal verbal reporting of progress on EMC tasks. 

     

6.0  Other information needed for performance of task        

     

Tools and equipment will be furnished by government as needed. 
 

     

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-013_mod1 CY 3    
 

 Task Order Title: Unmanned Aerial Vehicle Support    

 
  

1.0  NASA Technical Monitor (TM): 
 

 

 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Support shall be provided in flying or training other individuals on flying small remotely piloted or autonomous aerial 
vehicles including Generic Transportation Model (GTM) research aircraft. Provide assistance in maintaining, 
repairing, and constructing aircraft for the AirSTAR project as required. Design, develop, and test flight control 
sensors, autonomous hardware, and ground station for UAVs. This activity may include interfacing commercial-of-
the-shelf hardware with LaRC designed hardware. Test programs shall be developed and executed including actual 
flight test. Designs and test results shall be documented in Microsoft Word / Excel format and delivered electronically 
to the NASA Task Monitor in the form of an email message describing the content of work accomplished.  
 
The contractor performance shall be evaluated on: 
1. Calibration, integration and deployment of work performed that are accomplished by  schedules agreed upon by 
the NASA Technical Monitor and contractor 
2. Analysis and interpretation of science data are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor 
3. Required documents are received within time period requested by NASA Technical Monitor 
 
Additional performance criteria:  
Reporting of costs, charges, and accomplishments to be made quarterly, within 30 days of completion of the 
reported quarter and provided electronically to the NASA Task Monitor      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

Field activities (Support may be required at various airfields that can support UAV flying). 
 
Meeting support (Presentation may be required at meetings safety reviews, or accident boards)  

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance November 1, 2008 through October 31, 2009 
 
 
Milestones shall be project specific and determined prior to start of tasks and agreed upon by NASA Technical 
Monitor. 
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5.0  Deliverables/Reporting Requirements   

     

The contractor shall provide test reports, designs and parts lists electronically to the NASA Task Monitor as agreed 
to between the Contractor and the NASA Task Monitor.  

     

6.0  Other information needed for performance of 

task    
    

     

Performance of this task will require some travel including trips to LaRC for meetings and to pick up or deliver parts 
and products.  Trips to Smithfield, VA. will be required as part of the flight operations, training and testing of UAV 
systems and components being developed.  And finally, trips to Wallops Flight Facility will be required as part of the 
AirSTAR flight testing and research test support.  The following is an estimate of the number of travel events that will 
take place between the  11/1/2008 and 10/31/2009 period of performance: 
 
Trips to LaRC for meeting and deliveries ~ 12 one day trips 
 
Trips to Smithfield, VA for flight training and operations ~ 12 one day trips 
 
Trips to Wallops Flight Facility for flight research tests ~ 3 five day trips  

     

     

     

     
 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-014_mod0 CY 3    
 

 Task Order Title: MEDLI QA Support for assembly, test and polymer applications of Space Flight 

hardware 

 

1.0  NASA Technical Monitor (TM): 

   

  

 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide Quality Assurance support for the development of the MEDLI Project as follows: 
• Support the assembly of flight hardware. This shall include the following: 
o Verify that the equipment (torque screw drivers, power supplies, meter, etc) are in calibration. 
o Observes the step-by-step assembly of the hardware to verify that it has been done according to procedure. 
o Observes the application of polymers and verifies that the process has been done according to manufacturers 
specifications. 
o Monitors that the assembly of the hardware is done in a safe manor so that neither those working on the hardware nor 
the hardware will be at risk of accident. 
• Maintain the flight logbooks, issue Non-Conformance Failure Reports (NFR) as required and close out NFR’s once they 
have been dispositioned. This shall include the following: 
o Keep a log sheet that describes daily activities. 
o Generate Non-conformance Failure Reports (NFR) when components or assemblies do not match drawings or 
procedures. 
o Close out NFR in a timely fashion so the assembly of hardware could proceed forward. 
o Tracks the mate and de-mate of flight connectors. 
• Provide oversight of the Flight bonded stores. This shall include the following: 
o Quality assurance shall verify that components, both electrical and mechanical are logged into and out of bonded stores. 
o Verify that all the components are flight component and that there is documentation for traceability. 
o Verify that the polymers are flight products and have not exceeded the expiration date. 
o Perform random checks of the bonded stores to verify that they are properly maintained. 
• Support the following environmental tests: Burn-in, Thermal Vacuum, Vibration, Shock and EMI. This shall include the 
following: 
o Verify that the test equipment is within calibration. 
o Verify that the proper people are participating in the test. 
o Verify that the test set-up is properly configured. 
o Observe the test and verify that the test is being run according to procedure. 
o Document changes in testing by red-lining documents. 
o Document failures. 
o Stop tests that are being conducted in an unsafe manor. 
 
• Review test procedures. 
• Support technical meetings and NASA review meetings. Most meetings can be supported by telecon; however, a total of 
3 trips to JPL, partners or vendors may be required. 
 
Performance Standards 
• Results produced by the contractor are clear, concise, and technically correct. 
• Required documents are received within time period requested by the NASA Technical Monitor.     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 
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N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

 
• Finalize all build book documentation and close out all NFR's  
 
• Final review of bonded stores  

     

6.0  Other information needed for performance of task        

     

N/A  

     

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-016_mod0 CY 3    
 

 Task Order Title: Conductively Cooled, Space-Qualifiable Laser 

Development 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

2.1 The contractor shall perform a detail trade study that reviews key lidar and conductively cooled, space-qualifiable 
laser design concepts, evaluate the best pump diodes for use in the 2 µm Risk Reduction Laser (RRL), develop 
concepts for further hardening the pump head and laser technology, identify and assess the risk areas associated 
with the laser development, and estimate the cost for building the 2 µm RRL.  
 
The tasks include but are not limited to (1) to perform detail trade study between the single power oscillator and 
Master Oscillator Power Amplifier (MOPA) laser design architecture; (2) to review robust laser cavity designs to meet 
the alignment insensitive requirement for the space laser; (3) to analysis and design a most efficient thermal 
management sub-system; (4) to develop suitable pump diode parameters; (5) to improve the rigidness of the entire 
wind lidar transmitter system design; (6) to develop a conceptual design for the transmitter that will be used in the 2 
µm RRL laser; (7) to perform reliability study of this laser including injection seeding and to evaluate and rank the 
risks associated with using the conceptual 2 µm laser design in a space-based mission.; (8) to propose the cost and 
schedule for developing the RRL; (9) to perform detail mechanical design, including mechanical drawings, for the 

transmitter that will be used in the 2 µm RRL laser;(10) to provide cryogenic expertise in 
experimental design, and laboratory prototyping for use in cryogenic laser research 

 
 
2.1.1 Based on the LARC demonstrated 2-micron laser technology and the detail trade study performed in 2.1, the 
contractor shall perform the detail design of the RRL. The detailed design can be divided into three main steps, 
optical, mechanical and thermal. The optical design shall consider margin for derating the pump diode laser. The 
mechanical design shall provide high alignment insensitivity of laser to meet the space laser requirements. The 
thermal management design shall provide high efficiency. The detail mechanical drawing and necessary analysis 
results shall be provided. 
 
2.2 Performance Standards: 
The contractor performance shall be evaluated on: 
• Analysis and interpretation of science data are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor  
• Required documents are received within time period requested by NASA Technical Monitor  
• Data bases, web sites, and graphical products are created within time period requested by NASA Technical 
Monitor      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance   

    

     

Period of Performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

All deliverables shall be provided electronically to the TM as agreed upon with the contractor and TM.  
• Support a meeting at LaRC at the 1 month point to review progress on the trade study 
• Monthly report providing current status and accomplishments for the task to be provided electronically. 
• The detailed mechanical design drawings and analysis of the RRL. 
• Electronic report describing experiments performed, performance level achieved, lessons learned, and 
recommendations for further improvements in system and future work as required by NASA Technical Monitor 
• Experimental data and supporting documentation provided electronically as required by the NASA Technical 
Monitor 
• Publications and presentations provided electronically as required by the NASA Technical Monitor 

     

6.0  Other information needed for performance of task        

     

N/A  

     

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-017_mod0 CY 3    
 

 Task Order Title: Active Sensing of CO2 Emissions over Nights, Days, and Seasons  (ASCENDS) Mission 

Development 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and Performance Standards   
 

The Active Sensing of CO2 Emissions over Nights, Days, and Seasons (ASCENDS) laser sounder mission, consists 
of simultaneous laser remote sensing of CO2 and O2 on a global scale using a satellite platform in earth orbit. The 
mission would result in the first global column measurement of CO2 that will aim to determine the land and ocean 
sources and sinks of CO2. In a 2007 report entitled “Earth Science and Applications from Space: National Imperatives 
for the Next Decade and Beyond”, the National Research Council (NRC) supported a mission launch date for 
ASCENDS in the 2013 to 2016 timeframe.   
 
NASA is the lead for the ASCENDS mission development and requires contract engineering support to develop 
instrument performance models, conduct hardware development, and support field testing. This field testing shall also 
include extensive aircraft flights demonstrating the CO2 and O2 measurement in a variety of surface and atmospheric 
conditions – for example, but not limited to development of an instrument model to predict performance, collection and 
analysis of data collection from aircraft flights to determine the correlation with instrument model results, and 
hardware laser risk reduction activities.  
 
The unique skills and capabilities of the contractor under this task order are critical to the objectives of the ASCENDS 
mission development activity.  
 
Performance Standards 
The contractor performance shall be evaluated on: 
 
• Instrument performance models are developed by schedules agreed upon by the NASA Technical Monitor and 
contractor.  
• Development of instrument hardware (examples are laser transmitters, receivers, and electronics) is accomplished 
by schedules agreed upon by the NASA Technical Monitor and contractor.  
• Calibration, integration and deployment of instrument suites are accomplished by schedules agreed upon by the 
NASA Technical Monitor and contractor 
• Required documents are received within time period requested by NASA Technical Monitor       

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009  
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5.0  Deliverables/Reporting Requirements   
    

     

The contractor shall provide informal status reports (monthly) to the Task Monitor (TM) to summarize the work 
 completed over the prior month. This report shall also contain a schedule update and work plan update for the 
 following month, or more.  

     

6.0  Other information needed for performance of task        

     

Contractor will supply any computer hardware or software need to accomplish the task. 
 
The contractor shall be required to support several meetings in support of this task. Travel 
may be required to international locations, or within the United States.   Several technical 
interchange meetings are expected during the performance period.  They will occur at Ft. 
Wayne, IN.  

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 



  161 

 

 

 Task Order Number: 3-018_mod0 CY 3    
 

 Task Order Title: Ultra-Low Temperature Mechanism Research and 

Development 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

2.0  Description of Work to be Performed and Performance Standards   
 

Introduction 

NASA's Exploration Program requires electro-mechanical systems that operate in extreme temperature 

conditions on the surface of Moon, Mars and in deep space. The required operating temperature may 

extend to as low as 40 degrees Kelvin. A multi-center research and development program was established 

to meet this technological need. At LaRC, the Ultra-Low Temperature Mechanisms (ULTM) is aimed to 

develop and evaluate mechanisms that can survive and operate at extreme cold temperatures.  To 

accomplish the goals of ULTM, a new ultra-low temperature mechanism research platform (ULTMRP) 

will be integrated with a data acquisition system (DAS); and the resulting system will be used to conduct 

the necessary studies for the research program.   

 

Description of Work 

 

The contractor shall: 

 

Task 1: Integrate the JPL motor-actuator into the low temperature research platform 

 

Task 2: Conduct an extensibility study on the JPL/Aeroflex motor-actuator at low temperatures 

Task 3:  Provide system dynamic modeling and finite element analysis to support mechanism simulation. 

 

Task 4:  Conduct a study to evaluate and to determine the appropriate technologies for use to improve 

thermal interface and to enhance heat transfer. 

The contractor shall provide engineering design and analysis for establishing an experimental setup to test 

two Phytron motors simultaneously in a 90 degree configuration.  The tests shall be conducted in a 

cryogenic vacuum chamber that can cool down to 15 Kelvin.  Work to include, conceptual layout, design 

analysis and detail design to properly configure the motor on the cryo-cold plate and to route the output 

shafts to the appropriate rotary feed-thru for eventually connection to two dynomometers.  Delivery shall 

include documentation for design analysis, fabrication drawings, and ancillary hardware and prototype 

ready for laboratory testing. 

Performance Standards 

The contractor performance shall be evaluated on: 

• Integration of the DAS, dynamometer, motor controller are accomplished by schedules agreed upon by 
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the TM and contractor 

 

• Measurements are captured and archived before agreed upon deadlines between the TM and contractor 

 

• Analysis and interpretation of experimental data are documented and/or presented within established time 

frames agreed upon between the NASA Technical Monitor and contractor 

• Required documents are received within time period requested by NASA Technical Monitor      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is November 1, 2008 through October 31, 2009 
 
• Task 1 shall be completed by 2/15/2009 
 
• Task 3 shall be completed by 10/31/2009 
 
• Task 4 shall be completed by 10/31/2009 
 
• Task 5 shall be completed by 10/31/2009 

     

5.0  Deliverables/Reporting Requirements       

     

• Monthly reports (electronic format) on accomplishments and data acquired shall be delivered to the NASA 
Technical Monitor (TM) at the end of each month after award of task.  
 
• The contractor shall deliver data products including designs, documentation, test/evaluation plans, modeling 
techniques, software source code, characterization results, and analysis to the TM as applicable. The data products 
shall be delivered within 1 month after completion or as agreed upon between the contractor and the TM 
electronically or other media as appropriate. 
 
• All hardware and software for the integration of the ULTMRP and the dynamometer shall be delivered and 
integrated in a location to be specified by the TM. 
 
• Final report documenting the experimental test data on the JPL/Aeroflex motor actuator. 
 
• Reports, presentations and publication papers as needed to document the dynamic simulations. 
 
• Final report documenting the thermal study. 
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6.0  Other information needed for performance of task    

     

 
Government Furnished Equipment, Facilities and Procedures 
• The ultra-low temperature mechanism research platform (cryo-test chamber) 
• Dynamometer and motor controller 
• Location and utilities for test platform 
• JPL/Aeroflex actuator 

     

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-019_mod0 CY 3    
 

 Task Order Title: Data Processing for Lidar Ranging Systems 

 

1.0  NASA Technical Monitor (TM): 

   

 
   
 

 

2.0  Description of Work to be Performed and Performance Standards   
 

Signal processing and image reconstruction is needed for the various sensors tested at NASA LaRC’s Sensor Test 
Range (STR).  The STR was designed to characterize the performance of 3-Dimensional imaging sensors. Because 
of the various system architectures and technologies used in the design of these sensors, most signal processing 
algorithms and image reconstruction methods will require system specific analysis of the sensor under test.  
 
The contractor shall perform analyses of sensor performance data and derive/present the sensor performance 
characteristics. This activity shall include, but are not limited to: 
 
1. Range measurement accuracy. 
2. Range measurement precision. 
3. Range resolved resolution. 
4. Angular resolution. 
5. Radiometric analysis. 
 
In addition, any systematic errors or observations discovered about the sensor shall be analyzed and reported. The 
goal of this task is to understand the strengths and limitations of the sensor and the technologies used in the design 
of the sensor through experimental data analysis. The development of a multivariate statistical method which 
summarizes the quality of retrieval of the STR test panel for each candidate imaging sensor undergoing testing is 
required to help rank the sensors and technologies. 
 
2.1 Performance Standards 
 
The contractor performance shall be evaluated on: 
• Analysis and interpretation of science data are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor  
• Required documents are received within time period requested by NASA Technical Monitor    

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance: November 1, 2008 through October 31, 2009 
 
The Contractor shall meet with the Task Monitor during the first week of each month to set schedules and priorities 
for data processing for that month. Priorities depend on instrument performance and analysis of previous results and 
cannot be determined in advance. The contractor shall not be expected to process all data received from the 
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instrument provider; rather the contractor shall analyze the data subset selected in concert with the TM in their 
monthly schedule/priority meetings. The contractor shall discuss analysis results with the TM and other technical 
personnel within 1 week after results are obtained and prepare the results for presentation and/or distribution as 
appropriate on schedules agreed to by the contractor and TM. 

     

5.0  Deliverables/Reporting Requirements       

     

Monthly report of accomplishments delivered in electronic format to the TM by the end of the following month. 
 
Report describing the multivariate statistical method developed for assessing the various sensors and technologies 
is due at the end of the contract/task period.  

     

6.0  Other information needed for performance of task        

     

N/A  

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-020_mod1 CY 3    
 

 Task Order Title: Mission and Instrument Design Support for Decadal Survey Mission Concepts and  

Remote Sensing Instrument  

 

1.0  NASA Technical Monitor (TM): 

   

 

 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall support instrument and mission studies derived from the 2007 Academy of Sciences 
Decadal Survey including GIFTS, CLARREO, ASCENDS, GEOCAPE, ASCENDS, ACE, GACM and the global 
3D-winds mission.  The contractor shall support science and instrument teams and participate in mission design 
workshops and Integrated Design Center (IDC) sessions, instrument design workshops and IDC sessions, and 
technology development projects to support advanced mission concepts. In addition, the contractor shall support 
existing Science development projects such as the Instrument Incubator Projects (IIP): INFLAME, FIRST, 
CORSAIR, CO2 DIAL, GOLD, and the Wind Doppler demonstration, as well as planned instrument proposal 
opportunities such as the MASTER proposal to the MIDDP opportunity, the Raman Spectrometer instrument 
development for the PIDDP opportunity, and the SABER-based response to the Small Explorer (SMEX) 
opportunity. 
 
The support shall involve electro-optical instrument design to develop, deploy, and improve remote sensor-
based instrumentation for airborne and space measurements and to support the development of new space-
based instrumentation for atmospheric science and planetary research.  The contractor shall support efforts to 
determine what measurements are most appropriate for the mission application, design the proper 
instrumentation, and model the instrument performance. The contractor shall apply expertise in radiometry, 
linear and nonlinear optics, computer programming, electronics, data acquisition and processing, radiometric 
calibration techniques, and atmospheric spectroscopy to assist in the design of electro-optical instrumentation to 
meet desired measurement requirements. 
 
Instrumentation is expected to include infrared radiometers, infrared atmospheric sounders including Fourier 
Transform Spectrometers, and lidar systems. The work combines intricate understanding of lasers, laser 
systems, detectors, software, firmware, electronics, thermal subsystems, mechanical subsystems, space-
hardware production processes, optical design, and the relevant space environment with a thorough 
understanding of component and system level characterization to develop unique sensing systems. The work 
requires an understanding of science algorithms and knowledge of basic principles to implement novel and 
unique solutions that become the new baseline and/or state-of-the-art remote instrument systems. The work 
requires an understanding of scientific objectives and the translation of scientific requirements into instrument 
subsystem requirements. 
 
Performance standards 
 
• Monthly report of accomplishments is made within 30 days of completion of the reported month. 
• Technical evaluations are delivered as agreed upon by the contractor and the Task Monitor (TM). 
• Technical results produced by the contractor that are selected by the TM for distribution or presentations are 
clear, concise, and technically correct.    

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance: 11/1/2008 through 10/31/2009 
 
The Contractor shall meet with the Task Monitor during the first week of each month to set schedules and 
priorities for data processing for that month. Priorities depend on instrument performance and analysis of 
previous results and cannot be determined in advance. The contractor shall not be expected to process all data 
received from the instrument provider; rather the contractor shall analyze the data subset selected in concert 
with the TM in their monthly schedule/priority meetings. The contractor shall discuss analysis results with the TM 
and other technical personnel within 1 week after results are obtained and prepare the results for presentation 
and/or distribution as appropriate on schedules agreed to by the contractor and TM. 

     

5.0  Deliverables/Reporting Requirements       

     

Monthly report of accomplishments delivered in electronic format to the TM by the end of the following month.  

     

6.0  Other information needed for performance of task        

     

The Contractor shall support meetings as required. For planning purposes, assume quarterly week-long trips to 
Washington D.C.  

     

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-023_mod0 CY 3    
 

 Task Order Title: MEDLI Mission Operations 

Manager 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Mission Operations Manager (MOM) who will be responsible for the development and implementation of the MEDLI 
Mission Operations Plan (MOP) at LaRC, ARC, Lockheed Martin Space Systems Corp. (LMSSC) (Denver), JPL and 
KSC. The MOM will monitor and document all MEDLI mission operations activities. During mission activities, the 
MOM will interface with MSL Mission Operations team to provide input into the activities as related to MEDLI Mission 
Operations. The MOM will also work closely with MEDLI Science and Engineering to assure procedures are being 
followed completely.  
 
Description of Work  
The contractor shall: 
• Participate in and support technical and operations interchange meetings with NASA, JPL, and LMSSC in which 
Mission Operations issues are addressed. In person support shall be provided when needed.  
• Support MEDLI Integration and Test activities at LaRC, LMSSC, JPL, and KSC. 
• Participate in Mars Science Laboratory (MSL) Mission Operations activities (e.g. ORDs/simulations) at JPL and/or 
KSC to support MEDLI systems.  
• Review Mission Operations procedures and data with NASA. In person support shall be provided when needed. 
• Define and coordinate the operational interfaces required to collect MEDLI and required ancillary data from MSL’s 
Central Data Management and Handling and deliver it to the MEDLI engineering and science teams.  
• Provide analyses, as required, to assess the impact of mission operations on mission success.  
• Develop plans for data archival 
 
Performance Standards 
The contractor performance shall be evaluated on: 
• Establishing a rapport and regular communication with the MSL Mission Operations Team 
• Is an effective advocate for MEDLI Mission Operations requirements  
• Completes reports and documents on time 
• Effectively interfaces with MSL Mission Operations 
• Successfully implements the MEDLI Mission Operations Plan 
• Successfully delivers raw MEDLI and required ancillary data from MSL to MEDLI within 3 days of MSL landing on 
the surface of Mars 
• Successfully archive the MEDLI and ancillary flight data 
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

     



  169 

 

4.0  Schedule/Milestones/Period of Performance 

  

     

Period of performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

Status Reports: Bi-Monthly: 
 Submit status report electronically via email to MEDLI Task Technical Monitor by the last business day of the 
month. 
 
MEDLI Mission Operations Plan: March 14, 2009: 
 Update the MEDLI Mission Operations Plan with approvals from MEDLI and MSL 
 
Provide a MEDLI Mission Operations lessons learned report to MEDLI Task Technical Monitor at completion of the 
task 

     

6.0  Other information needed for performance 

of task    
    

     

Travel is required to complete this task. It is estimated that there will be travel to ARC, LMSSC - Denver, and JPL to 
support testing, and final mission operations. At this time, 7 trips with durations of 4 days or less each are anticipated 
(for reviews and technical interchange meetings) and 3 trips with durations up to 10 days.  

     

     

     

     

     
 

 

****************************************************************** 

The following section shall be filled in by the Contractor 

****************************************************************** 

7.0  Data Rights 
 

8.0  Safety 
 

9.0  Risk 
 
10.0 Proposed Award Fee 
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 Task Order Number: 3-025_mod1 CY 3    
 

 Task Order Title: CERES FM-5 Electronics Parts and Component 

Engineering 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and Performance 

Standards   
 

The contractor shall provide support for the FM5 Instrument project's Electrical, Electronic, and Electro-mechanical 
(EEE) parts review effort. This should include efforts for providing technical support for existing parts in the FM5 
payload as well as possible new EEE activities including selection of new hi-reliability parts for any additional 
instrument modifications and/or the FM6 flight instrument effort. Support shall include researching EEE parts and 
providing recommendations (oral & written) on their use for the intended environment and providing analysis on 
parts application in designs to mitigate risk associated with the use of those EEE parts. The contractor shall make 
parts recommendations based on component technical performance, schedule criticality and cost trade-offs. 
Analysis tasks shall include Government-Industry Data Exchange Program (GIDEP) search alerts and 
recommendations as well as other environmental and quality component issues. Component radiation performance 
shall be reviewed for parts suitability in the various instrument electronics assembly applications. Routine work 
product and deliverable task items shall be in MS Office format. Support shall include office meetings - routine, 
technical interchanges, parts control board and program reviews. When necessary, parts analysis, review and 
design application shall include communication with the CERES (FMx) prime instrument support contractor for the 
necessity to aid the selection or substitution of necessary EEE parts for project usage. The aforementioned support 
level shall be extended to cover recommendations to the LaRC Office of Safety & Mission Assurance (SMA) as well 
as other Langley center activities which also support the FM5/FM6 project program. The contractor shall be able to 
provide EEE Parts support knowledge unique to the understanding of the longevity of the FM5 instrument and the 
risks associated with utilizing the components contained in the FM5 flight hardware. This support should enable the 
identification of critical items, their prioritization and timely review for risk assessment purposes. In addition, analysis 
& reports of information in support of the FM5 EEE Parts Program will be used to aid the preliminary parts 
engineering effort for FM6 instrumentation risk assessment PM&P activities. 
 
Performance Standards 
• Reporting of accomplishments to be made monthly to the Technical Monitor (TM), within 5 business days of 
completion of the reported period 
• Parts are researched, analyzed, reviewed and possibly selected with recommendations provided as agreed upon 
with the TM 
• Designs are analyzed and recommendations provided to support EEE parts issues as required 
• Documentation provided to support parts analysis and recommendations on risk assessment 
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

• Field activities (support may be required by administering LaRC efforts at Instrument Subcontractor Worksite (, i.e. 
program meetings or reviews, technical interchanges) 
• Meeting support for programs as required, typically 3 trips total required. 
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4.0  Schedule/Milestones/Period of Performance       

     

Monthly report of accomplishments submitted electronically to TM. Schedules for specific activities will be agreed 
upon between the contractor and the TM in formal weekly meetings typically held on Tuesday morning of each 
week. 
 
Period of Performance is November 1, 2008 through October 31, 2009.  

     

5.0  Deliverables/Reporting Requirements       

     

Parts Plans, Work Break down analysis, Reports, Parts Lists, Component and Circuit Analysis shall be submitted as 
agreed upon with the TM. Meeting/teleconferences shall be conducted in support of EEE parts activities as required. 
Please Note:   Monthly reports of accomplishments submitted electronically to TM.  

     

6.0  Other information needed for performance of task        

     

Parts list information and other instrument sub-component related information provided by the Instrument 
subcontractor and NASA Langley Research Center  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

7.0  Data Rights     

     

8.0  Safety     

     

     

9.0  Risk     

     

     

10.0  Proposed Award Fee     
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 Task Order Number: 3-027_mod0 CY 3    
 

 Task Order Title: EVA IR Camera Quality Assurance (QA) Support for Assembly, Test and 

Polymer 

 Inspection of Space Flight Hardware 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide Quality Assurance support for the refurbish and recalibration of the EVA IR Cameras: 
• Support the assembly of flight hardware. This shall include the following: 
o Verify that the equipment (torque screw drivers, power supplies, meter, etc) are in calibration. 
o Observes the step-by-step assembly of the hardware to verify that it has been done according to procedure. 
o Observes the application of polymers and verifies that the process has been done according to manufacturers 
specifications  
o Monitors that the assembly of the hardware is done in a safe manor so that neither those working on the hardware 
nor the hardware will be at risk of accident. 
 
• Verify that the procedures for the disassembly and reassembly of the EVA IR Camera are included in the flight 
logbooks, issue Non-Conformance Failure Reports (NFR) as required and close out NFR’s once they have been 
dispositioned. This shall include the following: 
o Keep a log sheet that describes daily activities. 
o Generate Non-conformance Failure Reports (NFR) when components or assemblies do not match drawings or 
procedures. 
o Close out NFR in a timely fashion so the assembly of hardware could proceed forward. 
o Tracks the mate and de-mate of flight connectors. 
 
• Provide oversight of the Flight bonded stores. This shall include the following: 
o Quality assurance will verify that components both electrical and mechanical are logged into and out of bonded 
stores. 
o Verify that all the components are flight component and that there is documentation for traceability. 
o Verify that the polymers are flight products and have not exceeded the expiration date. 
o Perform random checks of the bonded stores to verify that they are properly maintained. 
 
• Support the Acceptance Tests at Johnson Space Flight Center (approximately 1 week). This shall include the 
following: 
o Verify that the test equipment is within calibration. 
o Verify that the proper people are participating in the test. 
o Verify that the test set-up is properly configured. 
o Observe the test and verify that the test is being run according to procedure. 
o Document changes in testing by red-lining documents. 
o Document failures. 
o Stop tests that are being conducted in an unsafe manor. 
 
• Review test procedures. 
 
• Polymer certification needs to be current through the task period. 
 
• Support technical meetings and NASA review meetings. Most meetings can be supported by telecon; however, a 
total of 1 trip to JSC will be required for the Acceptance Test. 
 
• Work with the Mission Assurance Branch (MAB) to ensure required quality assurance policies/procedures are 
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implemented and completed. In addition to the technical NASA Task Monitor, report quality activities/status/issues to 
the assigned MAB Point-of-Contact (POC): 
Name:  
Mail Stop:  
Phone:  
E-mail:  
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance: November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

• Finalize all build book documentation and close out all NFR’s.  
• Final review of bonded stores.  

     

6.0  Other information needed for performance of task        

     

The task is a low level of effort not to exceed 110 hours. Activities will be driven by JSC’s ability to get the 
replacement EVA IR Camera manifest onto a Shuttle flight.  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

7.0  Data Rights     

     

8.0  Safety     

9.0  Risk     

10.0  Proposed Award Fee     
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 Task Order Number: 3-028_mod0 CY 3    
 

 Task Order Title: 2-Micron Lidar Demonstration 

Flights 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

Lidar aircraft-flight demonstration can be a complex and involved process. There is much development and design 
customization to properly integrate the lidar system for reliable and safe operation of the instrument. The overall 
work is to develop the necessary technology to fully deploy the 2-micron lidar system including the transceiver with 
control electronics, steering optics, telescope, scanner, cooling subsystem, and lidar processing electronics with 
data acquisition system on flight missions. The details of the involved tasks are described in the following 
subsections. 
 
Description of Tasks 
 
Task 2.1 shall be completed by 2/1/2009. 
 
2.1 The contractor shall collaborate with LaRC to conduct development, and detail design of the mechanical system 
required for the safe and operational installation of the 2 micron lidar system for use on the NASA DC-8 Airborne 
Laboratory, based at NASA's Dryden Aircraft Operations Facility, Palmdale, CA. Work included but not limited to 
task planning and scheduling, propose system concepts, perform machine, structural, vibration and thermal 
analyses in support of the design concept, and detail prototyping design for the chosen concept. 
 
Task 2.2 shall be completed by 10/31/2009. 
 
2.2 The contractor shall develop the necessary hardware prototypes from Task 1 above for system demonstration. 
 
Task 2.3 shall be completed by 10/31/2009. 
 
2.3 The contractor shall collaborate with the TM to prepare the necessary review and presentation package for the 
DC-8's Aircraft Safety Review Board. 
 
 
Performance Standards 
 
The contractor performance shall be evaluated in according to the followings: 
• The engineering development of the concept and detail design of the chosen concept in timely schedules agreed 
upon by the TM and contractor 
• The craftsmanship and functionality of the necessary hardware prototypes are to be completed by schedules 
agreed upon by the TM and contractor 
• Performing analysis and interpretation of results are documented and/or presented within established time frames 
agreed upon between the NASA Technical Monitor and contractor 
• Required documents are received within time period requested by NASA Technical Monitor 
      

     

     

 

3.0  Special Requirements   
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Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is 11/1/2008 through 10/31/2009 
 
• Task 2.1 shall be completed by 2/1/2009 
• Task 2.2 shall be completed by 10/31/2009. 
• Task 2.3 shall be completed by 10/31/2009  

     

5.0  Deliverables/Reporting Requirements       

     

• Monthly reports (electronic format) on accomplishments and data acquired shall be delivered to the NASA 
Technical Monitor (TM) by the 15th of each following month. 
 
• The contractor shall deliver data products including designs, documentation; test/evaluation plans, modeling 
techniques, characterization results, and analysis to the TM as applicable. The data products shall be delivered 
within 1 month after completion or as agreed upon between the contractor and the TM electronically or other media 
as appropriate. 
 
• All prototyping hardware for the integration onto the DC-8 shall be delivered and integrated in a location to be 
specified by the TM. 
 
• Final report documenting the design, analysis and aircraft safety review. 

     

6.0  Other information needed for performance of 

task    
    

     

Not Applicable  

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

     

7.0  Data Rights     

8.0  Safety     

9.0  Risk     

10.0  Proposed Award Fee     
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 Task Order Number: 3-031_mod0 CY 3    
 

 Task Order Title: Orion Rel Nav DTO - Sys. Eng., Avionics, Star 

Tracker 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 

2.0  Description of Work to be Performed and Performance 

Standards   
 

For the Orion Relative Navigation DTO project - 

The contractor shall:  

1.   Provide avionics system design, development, integration, and testing under Space Shuttle environmental 
requirements. The system shall include high speed data interfaces, data routing, large capacity data storage, Shuttle 
interfaces, and a power system. 

Deliver an avionics simulator that simulates the flight system consisting of a VMetro system and data 

recorder.  Also deliver flash solid state memory drive units for radiation qualification testing. Deliver both 

items by Dec. 30, 2008. 

Present the requirements and avionics design at the PTR1 in Nov. 08. 

Present the avionics design at PTR2 in Feb. '09. 

Present the final flight avionics design at PTR3 in Jul.'09. 

All flight designs shall be finished and functional test bed completed by Sep.'09.  

Write the final versions of the Avionics ICDs. 
Provide cost, schedule, and resource estimates. 
Provide digital and power system design, if an in-house build is selected. 
Provide environmental qualification test plans and procedures. 
Write test reports no later than 14 days after test has been performed 

Provide data flow modeling. 

2.  System Engineer of the Project. Produce the Systems Requirements Document (SRD) and final version of the 
project level Interface Control Documents (ICDs). Support writing of the Verification and Validation document. 

3. Support the Star Tracker requirements review. Participate in Star Tracker design reviews, acceptance testing, and 
calibration planning and testing. Provide Star Tracker integration and test plans and procedures. Provide trade study 
options for Star Tracker lab testing. 

4. Participate in weekly team meetings and telecons, project technical interchange meeting (TIMs), design reviews, 

instrument contractor review and telecons. Occasional travel shall be required to fulfill these objectives for project 

reviews and technical interchanges. Expect up to six trips a year each for about three days each to the mid-west 

area. Also expect 2 trips per person per year to support  radiation testing for about 4 days each trip. 

 

Performance Standards:  

Trade studies, analyses, requirements documentation, and procedures are delivered  

within agreed to times that align with the project schedules.  
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is 11/1/2008 through 10/31/2009. 

Project specific, determined prior to task, and agreed upon by technical monitor. 

Milestones: 

PTR1 Review          11/30/2008 

PTR2 Review           2/28/2009 

PTR3 Review           7/30/2009 

These dates are based on the project's schedule so these dates could change as the project's milestones change.  

     

5.0  Deliverables/Reporting Requirements       

     

Reports, test plans and procedures, schedules, system-level and subsystem designs of flight systems, hardware 
trade studies. Shall be delivered electronically to the TM within ten days after completion of the task.  
 
Monthly status reports to be sent electronically to the TM.  

     

6.0  Other information needed for performance of task        

     

N/A  

******************************************************************     

The following section shall be filled in by the Contractor     

****************************************************************** 

 
    

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-032_mod0 CY 3    
 

 Task Order Title: DAWN-AIR1 Project Management    

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

For the DAWN-AIR1 project – 

The contractor shall:  

Provide Project Management, task division, scheduling, resource planning and loading, cost estimating and tracking, 
task tracking, trade studies, and system analysis from preliminary design through flight. Lead or co-lead team 
meetings, design reviews, TIMs, telecoms, and project status presentations. Manage and monitor the development 
of a Doppler wind lidar system composed of pulsed laser, local oscillator laser, rigid optical bench, small and large 
optics, electronics, computer, cooling system, data acquisition and processing and display and archive, GPS/INS, 
and power system. Lead the design, development, integration support, and testing support under aero flight 
environmental requirements. Manage and monitor interactions with the NASA DC-8 aircraft group.  
 
Occasional travel shall be required to fulfill these objectives for project reviews and technical interchanges. Expect 
up to three trips a year each for about three days within the continental US.  

 
Performance Standards:  
1. Project schedules, resource planning documents, trade studies, systems analyses, requirements documentation, 
and procedures are delivered within agreed to times that align with the project schedules.  
2. Design solutions meet or exceed the technical performance requirements of the project.  
3. Trip reports, technical interchange documents, and review notes and recommendations are due within ten working 
days after the trip, technical interchange meeting (TIM), or design review.  

4. Written test reports no later than 14 days after test has been performed.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

  

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance 11/1/2008 through 10/31/2009. 
Project specific, determined prior to task, and agreed upon by technical monitor and COTR. 
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Milestones:  

Critical Design Review                         4/3/2009 
 

The following dates are beyond the current Year 3 period, however, are being shown for information 

purposes: 

  
Flight Test Operational Safety Review     12/9/2009 
  
Airworthiness Safety Review Board        3/17/2010 

Flight Readiness Review                      4/16/2010 

EMI Testing                                         6/1/2010 

Functional Check Flight                      6/8/2010 

Instrument Check Flight                       6/9/2010 

Science Flights                                    6/11/10 – 6/24/2010 

These dates are based on the project's schedule so these dates could change as the project's milestones change.  

     

5.0  Deliverables/Reporting Requirements       

     

Reports, test plans and procedures, schedules, system-level and subsystem designs of flight systems, hardware 
trade studies. Shall be delivered electronically to the TM within ten days after completion of the task.  
 
Monthly status reports to be sent electronically to the TM.  

     

6.0  Other information needed for performance of 

task    
    

     

N/A  

     

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

****************************************************************** 

 
    

     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-033_mod0 CY 3    
 

 Task Order Title: Orion Rel Nav DTO - Data Storage 

Development 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

For the Orion Relative Navigation DTO project – 

 
The contractor shall:  

1.   Provide flight data storage system design, development, integration support, and testing support under Space 
Shuttle environmental requirements. The system shall include high speed fiber channel interfaces, solid state 
recorder interfaces, RAID6 reliability, data routing, large data storage capacity (~2T with expansion to ~6T)., and 
shall meet mass, volume, power, radiation susceptibility requirements for a  Space Shuttle mission. 

Provide a prototype system of the data storage system to test out the flight design. 

Provide and/or support trade study options. 

Provide cost, schedule, and resource estimates. 

Provide data flow modeling. 

Write test reports no later than 14 days after test has been performed 

 

2. Participate in weekly team meetings and telecons, project technical interchange meeting (TIMs), design reviews, 
and telecons.    
 

 

Occasional travel shall be required to fulfill these objectives for project reviews and technical interchanges. 

Expect up to three trips a year each for about three days to the East coast area.  

 

Performance Standards:  

Trade studies, analyses, requirements documentation, and procedures are delivered  

within agreed to times that align with the project schedules.  
 
Design solutions meet or exceed the technical performance requirements of the projects.  
Trip reports, technical interchange documents, and review notes and recommendations are due within ten working 
days after the trip, technical interchange meeting (TIM), or design review.  
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3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

  

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is 11/01/2008 through 10/31/2009. 

Project specific, determined prior to task, and agreed upon by technical monitor and COTR. 

Milestones: 
Fully functional single drive system      12/1/2008 

Complete RAID 0 system                        1/15/2009 

Complete RAID 6 system                         2/15/2009 

  

These dates are based on the project's schedule so these dates could change as the project's milestones change.  

     

5.0  Deliverables/Reporting Requirements       

     

Reports, test plans and procedures, schedules, system-level and subsystem designs of flight systems, hardware 
trade studies. Shall be delivered electronically to the TM within ten days after completion of the task.  
 
Monthly status reports to be sent electronically to the TM.  

     

6.0  Other information needed for performance of task        

     

N/A  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-034_mod1 CY 3    
 

 Task Order Title: Noise Estimates in Node I STA    

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

 
 
 
 
      The contractor shall integrate a course Finite Element Mesh that represents the Space Station Node 1 module 
into two software packages and evaluate the relative merits of the two methods for predicting noise propagation in a 
station structure.  The relative merits to be measured are the methods’ relative accuracy and their relative 
performance characteristics such as their difficulty to integrate the mesh into the software and the time for 
implementation and operation.  One method is the Statistical Energy Analysis (SEA) method.  The commercial 
software is the AutoSEA2 module in the ESI Group’s VA One software.  The second method is the Energy Finite 
Element Method (EFEM).  The commercial software for the EFEM methods is the EnFlow software module that is a 
part of Comet Technology’s Comet Acoustic software. 
 
     The contractor shall test the software on a set of thirteen input points and seven output points that reside on the 
Node 1 module. 
 
     The contractor shall implement a hybrid method in conjunction with the commercial modeling tool EnFlow to 
analyze the International Space Station (ISS) Node 1 module acoustic datasets.  The analyses involve decomposing 
the input excitation into direct and reverberant excitations, converting the measured direct input excitation into 
equivalent power, estimating the zone of influence of direct field, and superimposing the responses of local and 
reverberant fields to compute the composite field. The analysis will be performed on an additional five different 
datasets at known locations provided by NASA.  The task deliverable will include data simulation results obtained 
from the hybrid method and a report describing its theory, methodology, and performance.   
 
     The contractor shall participate in weekly review meetings.   

Performance Standards 

The contractor performance shall be evaluated on 

·    Their ability to execute the task by providing demonstrable progress at weekly reviews. 

·     A report that quantitatively delineates the pros and cons of the two methods. 

·    Completion of the task on schedule.    

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 
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Other (Specify): 

Node 1 structural data is considered ITAR and EAR sensitive. 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of performance is November 1, 2008 through October 31, 2009  

     

5.0  Deliverables/Reporting Requirements       

     

The contractor shall provide the results showing the relative accuracies of the inputs vs. outputs and an 
evaluation report on the 1) difficulties of integrating the FEM mesh with the methods and 2) their relative time for 
implementation and operation.  The report shall contain a calculation of the time it would take for each method to 
calculate a table representing all the mesh points as noise sources.  The contractor shall also provide any files that 
were generated as a part of the FEM mesh integration into the software modules.  

     

6.0  Other information needed for performance of 

task    
    

     

Both software modules are owned by NASA Langley Research Center and reside on LaRC computers.   

Access on site will be required.  

 

In addition, the work will have to be coordinated with others who are also trying the software out.   

 

The Node 1 mesh will be provided by The Boeing Corp.    

 

_______ will provide actual test data from the Node 1 STA module. 

 

   

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-035_mod0 CY 3    
 

 Task Order Title: CLARREO - Software Engineering 

Support 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

For the CLARREO Pre-Phase A Study - 

The contractor shall:  

 
1. Participate in the CLARREO Pre-Phase A Study, development of preliminary mission requirements definition, top-
level trade studies, ROM costs and schedules, and feasibility assessment as the software engineering discipline 
expert.  Provide software architecture and engineering expertise for all aspects of the mission software including 
instrument flight software, ground support equipment software, and mission operations software.  Participate in 
weekly CLARREO Pre-Phase A Study team meetings and telecons, Interactive Design Center (IDC) sessions, 
workshops with Partners, and project reviews (Red Team Review, LaRC Commitment Review, and Mission Concept 
Review).   Develop and provide sections of the documentation including the Pre-Phase A Study Report, the 
Preliminary Mission Requirements Document, and the ROM Cost Estimate.   
 
Occasional travel shall be required for meetings and workshops with Partners. Expect up to three trips a year each 
for about three days to the East coast area.  
 
Performance Standards:  
a. Top-level trade studies, preliminary mission requirements documentation, and ROM costs and schedules are 
delivered within agreed to times that align with the CLARREO Pre-Phase A schedule.  
b. Trip reports, IDC session products, and project review notes and recommendations are due within ten working 

days after the trip, IDC session, or project review.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is 11/01/2008 through 10/31/2009.  

Project specific, determined prior to task, and agreed upon by technical monitor and COTR. 
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Milestones: 
Internal IDC Session Dry Run                            11/2008 
Initial IDC Session                                            12/2008 
Final IDC Session w/ Partners                            1/2009 
Initial Cost Estimate Completed                         3/2009 
Initial Documentation Drafts Completed             4/2009 
Final Documentation Drafts Completed              5/2009 
Red Team Review                                             7/2009 
Instrument Models and Designs Completed       8/2009 
All Documents Finalized                                    8/2009 
LaRC Commitment Review                                8/2009 
Mission Concept Review                                   9/2009 
These dates are based on the project’s schedule so these dates could change as the project’s milestones change.  

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall represent the Flight Software Systems Branch (FSSB) in providing Software Support to the Project, 
as such; the contractor shall perform assigned workload in accordance with FSSB Software Policy. Contractor shall 
coordinate project software status with the Flight Software Systems Branch during FSSB monthly project reviews, 
and possibly more often as dictated by important events. Monthly status reports shall be sent electronically to the 
Branch and TM prior to each FSSB monthly project review. 

 
Plans, schedules, trade studies, reports, designs and other data artifacts listed in section 2.0 of this task agreement 
shall be delivered electronically to the TM within ten days after completion of the data  

     

6.0  Other information needed for performance of 

task    
    

     

This task will require access to Sensitive or ITAR Data.  (Note: Could not enter into section 3.0 above due to system 
error)  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-036_mod0 CY 3    
 

 Task Order Title: Orion - Software Engineering 

Support 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

For the Orion Software Engineering Support 
The contractor shall: 
 
1. Support the Orion Software Function Manager for Human Systems (Environmental Control and Life Support 
System – ECLSS) in preparing for the Orion Preliminary Design Review and supporting technical reviews, peer 
reviews and review boards. This support includes, but is not limited to, the review of Orion Prime/Subcontractor 
developed trade studies, domain diagrams, use cases, functional requirements, sequence diagrams, interface 
requirements, test plans, design documentation, and UML models. 
 
 
2. Support the Orion Software Function Manager in participating in interdisciplinary team meetings and product 
reviews. 
 
3. The contractor shall become an expert in the use of UML and Telelogic Rhapsody (and other tools provided) to 
support the effective review of Orion Prime/Subcontractor developed products. 
 
 
Occasional travel shall be required to support meetings with Orion team members. Expect approximately four trips a 
year each for about three days to various CONUS locations. 
 
 
Trip reports and review notes/recommendations are due within five working days after each trip or project review. 
Performance Standards:  
Proactive execution of assignments with a specific focus on meeting mission objectives through team work. 
Additional emphasis will be placed on the early elimination of problems during technical reviews, rather than letting 

them slip undetected to major milestone reviews.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance   

     

Period of Performance is November 1, 2008 through October 31, 2009 
 
 
Tentative Project Milestones: 
System Baseline Review     October 2008 
Preliminary Design Review    August 2009 
These tentative dates are based on the project Orion schedule; therefore these dates could change as project plans 
are modified.  

     

5.0  Deliverables/Reporting Requirements       

     

Contractor shall represent the Flight Software Systems Branch (FSSB) in providing Software Support to the Project, 
as such; the contractor shall perform assigned workload in accordance with FSSB Software Policy. Contractor shall 
coordinate project software status with the Orion Project Lead during weekly status meetings, and possibly more 
often as dictated by important events. Monthly status reports shall be sent electronically to the TM. 
Plans, schedules, trade studies, reports, designs and other data artifacts listed in section 2.0 of this task agreement 
shall be delivered electronically to the TM within five days after completion of the task. 
 
 

     

6.0  Other information needed for performance of 

task    
    

     

N/A  

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

     

     

     
 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-037_mod1 CY 3    
 

 Task Order Title: CLARREO - Engineering Support    

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

For the CLARREO Pre-Phase A Study - 

The contractor shall:  

1. Assist in the development of an Instrument Model for the Infra-red Instruments that CLARREO will be 
developing.  Specific Tasks will be to evaluate the proposed design and assist in the development of the full 
instrument model which will include responsitivity, and all possible noise sources.  Once model is developed 
and test instrument will be built, parts will need to be specified and manufactures will need to be identified. 
Once parts are received, the test instrument will need to be assembled and tested.  Assist in the 
development of calibration concepts for the instrument. 

2. Assist in the CLARREO System Engineering Task.  Specific responsibilities include development of the 
mission level requirements document, recording the technology readiness levels of any new technologies 
and general support of the system engineering functions. 

3. Support of the Project Management in helping to develop, staffing profiles and long range schedules, as well 
as assist in the development of internal review requirements. 

4. Refinement of CLARREO Level 1, Mission, & Measurement Requirements; Refinement of the Technology 
Assessment and Development Plan; Support MCR Preparation and Concept Review 

 
Deliverables including travel and consulting:  
May 29th:       Science Team refinement of the Level 1, Mission, and Measurement Requirements  
June:          Technology Assessment and Development Plan Draft  
July 17th:      Peer Review refinement of the Level 1, Mission, and Measurement Requirements  
August:         Technology Assessment and Development Plan Refinement  
December 15:    MCR Summary  
 
Travel  
April - travel to JPL for the GPS Workshop  
Early May - Science Team Meeting at LaRC  
Late June - Peer Review Meeting at LaRC  
End August - MCR Package Preparation at LaRC  
October - MCR at LaRC  
December - Action items from MCR wrap up at LaRC  

 

Occasional travel shall be required for meetings and workshops with Partners. Expect up to three trips a year each 
for about three days to the East coast area.  

 
Performance Standards:  
a. Top-level trade studies, preliminary mission requirements documentation, and ROM costs and schedules are 



  189 

delivered within agreed to times that align with the CLARREO Pre-Phase A schedule.  
b. Trip reports, IDC session products, and project review notes and recommendations are due within ten working 

days after the trip, IDC session, or project review.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is award through 10/31/2009. 
 

The schedule and milestones shall be provided to the Contractor by the NASA Technical Monitor as 

required.  

     

5.0  Deliverables/Reporting Requirements       

     

Monthly status reports shall be sent electronically to the Project Manager (PM) and the TM at the beginning of each 
month. 
 

 
Plans, schedules, trade studies, reports, designs and other data artifacts listed in section 2.0 of this task agreement 
shall be delivered electronically to the PM and TM by schedule agreed upon by the TM and the Contractor  

     

6.0  Other information needed for performance of 

task    
    

     

N/A  

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

     
 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-038_mod0 CY 3    
 

 Task Order Title: FPGA Development Engineering    

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

For the Orion Relative Navigation DTO project - 

The contractor shall:  

Provide the FPGA design for the avionics data recorder system.  Perform the design, simulation, development, 
integration, verification, and testing to meet Space Shuttle environmental requirements. The design shall include 
high speed data interfaces, data routing, Space Shuttle interfaces, networking interfaces, command decoding, power 
control logic, memory storage interfaces, time stamping, and health and status processing. Provide full 
documentation of the design including simulation, test results, and theory. 

Deliver the design in three stages. First stage in a prototype, second stage in a engineering model, and third stage in 
the flight model. 

Provide cost, schedule, and resource estimates. 

Provide environmental qualification test plans and procedures. 

Write test reports no later than 14 days after test has been performed. 

Participate in weekly team meetings and telecons, project technical interchange meeting (TIMs), design reviews, 
instrument contractor review and telecons. Occasional travel shall be required to fulfill these objectives for project 
reviews and technical interchanges.  

  
Performance Standards:  
Trade studies, analyses, requirements documentation, design documentation, and test procedures are delivered 
within agreed to times that align with the project schedules.      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  No 

     

Other (Specify): 

N/A 

     

 

 

 

    



  191 

4.0  Schedule/Milestones/Period of Performance   

     

Period of Performance is award through 10/31/2009. 

Schedule: 

Complete the FPGA requirements for the Avionics SRR in Feb. '09. 

Present the FPGA design at PTR-2 in Apr.,'09.  

Complete the FPGA prototype version by Jun.,'09. 

Complete the FPGA engineering model by Oct.,'09. 

Present the FPGA design at PTR-3 in Oct.,'09. 

 

For future reference: 

Complete the FPGA flight version by Jan.'10. 

 

These dates are based on the project's schedule so these dates could change as the project's milestones change.  

     

5.0  Deliverables/Reporting Requirements       

     

Reports, test plans and procedures, schedules, system-level and subsystem designs, and trade studies shall be 
delivered electronically to the TM within ten days after completion of the task.  
 
Monthly status reports to be sent electronically to the TM.  

     

6.0  Other information needed for performance of 

task    
    

     

N/A  

     

******************************************************************     

The following section shall be filled in by the 

Contractor 
    

******************************************************************     

     

7.0  Data Rights     

8.0  Safety     

9.0  Risk     

10.0  Proposed Award Fee     
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 Task Order Number: 3-039_mod0 CY 3    
 

 Task Order Title: Signal Processing for Lidar Ranging 

Systems 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

OVERVIEW 

The Autonomous Landing and Hazard Avoidance Technology (ALHAT) Project has been established to 

provide an autonomous lunar landing system for crewed, cargo, and robotic lunar descent vehicles.  The 

ALHAT system will enable global lunar access for exploration of areas on the lunar surface never before 

visited, without regard to lighting conditions. The ALHAT system will be capable of landing a lunar 

descent vehicle within required precision and accuracy of a pre-descent designated landing location. This 

integrated system includes dedicated landing sensors, computational algorithms, and an interface to a 

landing vehicle command and data handling system that ultimately will be in control of the landing 

vehicle. The scope of the ALHAT Project includes the definition, design, development, test, verification, 

and validation (V&V) of an integrated Guidance, Navigation and Control (GNC) lunar descent and landing 

system consistent with Technology Readiness Level (TRL) 6. 

 

To meet the safe and precise landing requirements, the ALHAT system will make use of the 3-D imaging 

sensor data to detect and avoid potential landing hazards during the final stages of the powered descent for 

lunar landing. The ALHAT system landing sensor and associated algorithms will be capable of detecting 

and locating landing hazards such as rocks, craters, slopes or other discontinuous surface features. This 

ability to detect and locate hazards will enable the potential for trajectory retargeting and maneuvering to a 

safe landing site. The simultaneous acquisition and location determination of hazards and conversely, 

acquisition and location determination of safe landing sites, along with the relative position information 

inherent in the 3-D image, will enable the precision navigation necessary both to avoid hazards and land 

precisely at the retargeted location.  

 

The basic technology chosen for this sensor is flash Light Detection and Ranging (LIDAR). Flash LIDAR 

provides a 3-D imaging capability which can be exploited to generate the necessary information for 

accurate navigation by implementation of appropriate real time signal and/or image processing techniques. 

The goal is to advance the core sensor component technologies to a technology readiness level that enables 

their eventual infusion into future space flight missions. 

  

DESCRIPTION OF EFFORT 

The contractor shall provide the technical staff and work processes to accomplish the requirements 

specified in the Task Order. Responsiveness will be an important metric for task performance. The 

contractor shall keep the government informed of all activities, such as work successes, problems, and 

potential problems, as soon as they are known. The contractor shall respond rapidly and effectively to the 

customer's dynamic, unanticipated, and emergency work requirements by restructuring priorities. The 
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format of technical progress reports (see 5.0, Deliverables) will be established with the TM to provide 

maximum value and communication. 

 

These reports will be used to confirm priorities and current schedule constraints continually, and to 

communicate the work areas of the WBS planned for the coming month. Metrics for delivery schedules 

will be established and evolved through the planning mechanism of the technical progress reports.   

  

 All work specified by the Task Order will be performed under the following structure.  

  

  

2.1 WORK BREAKDOWN STRUCTURE  

  

All work for this task will be performed under a single WBS number. 

  

  

2.2 QUALITY AND PERFORMANCE STANDARDS  

  

The contractor shall follow its rigorous ISO, safety, and IT security standards. General quality standards 

are presented in the STARSS Quality Plan. Specific task quality requirements are established with the TM 

on a continual basis during the performance of the task. 

   

Performance is monitored through periodic reviews with the TM and through formal semiannual surveys. 

The Contractor shall supply a status report to the TM monthly. 

 

The following specific performance standards will be met: 

The contractor shall continue development of a prototype for 3-D Image Pre-processing Enhancement (3D-

IPE) of data from a flash LIDAR focal plane array camera system to improve image spatial resolution and 

photometric accuracy - with special attention to multi-frame super-resolution techniques. The contractor 

shall advance the development of the current 3D-IPE (3-D Image Pre-processing Enhancement) prototype 

system toward the next readiness level, with the generation of rectified resolution-enhanced 3-D images - 

targeting 30 fps in an embedded environment.  To that end, the contractor shall perform the following 

tasks: 

 

4.1         Complete the effort to embed the single-frame (Simulink-only) enhancement model on the 
Fixed-Point DM642 DSP using the Real-Time Workshop. 

 

4.2        Further develop the Simulink simulation model representing the entire image processing 
pipeline, including select multi-frame super-resolution techniques, in-lining or converting all M-Files to C-
MEX or Simulink-only (built-in) blocks. 

 

4.3        Integrate camera/vehicle position, pose and velocity information into the model to improve 
frame-to-frame motion estimates for multi-frame image registration and to perform 3-D projection (and 
orthorectification) onto a reference DEM. 

 

4.4        Extend the multi-frame super-resolution method in the Simulink model (and generated 
embedded code) to more than 3 frames. 
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4.5        Explore other reconstruction methods and develop an imaging model (PSF) specific to the 
LIDAR camera that can be used in certain reconstruction methods. 

 

4.6        Explore alternate embedded solutions such as parallel DSPs or FPGAs. 

 

4.7        Develop a set of heuristics to dynamically choose among alternative registration and 
reconstruction techniques based on a variety of factors. 

 

4.8        Use target calibration images and MTF-like metrics to quantify differences in super-resolution 
and other spatial resolution enhancement techniques. 

 

4.9        Generate embedded code for the Floating-Point C6713 DSP using the Real-Time Workshop, 
including select multi-frame super-resolution techniques. 

 

4.10    Embed and test the generated code on the C6713 DSP using Real-Time Data Exchange (RTDX) 
over a JTAG interface in a Processor-in-the-Loop (PIL) fashion. 

 

4.11    Demonstrate and validate the prototype system in NASA-Langley’s or the contractor’s laboratory. 

 

4.12    Document and deliver the prototype  

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is Award through 10/31/2009 

  

Schedules are as-agreed between the Contractor and the Task Monitor.  

     

5.0  Deliverables/Reporting Requirements       

     

1.      Prototype system hardware and software, including DSP development platform and models 

developed in MATLAB/Simulink. 

 

2.      Final report, including user guide and developer reference 
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6.0  Other information needed for performance of task    

     

The contractor shall assign the appropriate staff resources to perform the requirement identified in the Task 

Order. The metric for staffing will be indicated by success in staff retention, timely recruiting, and 

anticipating the required skill mix. Off-site support costs will be apportioned to the task to accommodate 

contract management, group lead management, and infrastructure administrative functions.  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-040_mod0 CY 3    
 

 Task Order Title: CLARREO Conceptual Operations and Spacecraft 

Development 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and Performance Standards   
 

Introduction/Background:  The Climate Absolute Radiance and Refractivity Observatory (CLARREO) is a 

climate mission identified as a top priority by the National Research Council Earth Science Decadal 

Survey.  In preparation of a mission launch in 2017 the project is required to develop a Mission 

Management Plan (MMP) to be reviewed by NASA Head Quarters Science Mission Directorate in 

September 2009. A subset of the MMP will be the Conceptual Operations Plan and the Assembly 

Integration and Test Plan of the science instruments to the spacecraft.  

 

Scope of Work:  This SOW covers the development of the Conceptual Operations Plan and the Assembly 

and Integration Test Plans for the spacecraft bus and the science instruments to the spacecraft bus. 

Additional specific requirements for these plans include process flow, required resources, costs, technical 

challenges and identified potential risks.  

Applicable Documents/Background:  This project was initiated and identified as a top priority by the 

National Research Council Earth Science Decadal. Additional documents include the NASA Procedural 

Requirements (NPR) 7123.1, Systems Engineering Processes and Requirements and NASA Scientific 

Publication (SP) - 2007- 6105 – Rev1, NASA Systems Engineering Handbook.  

Description of Tasks/Technical Requirements:  To prepare for Mission Readiness Review the Conceptual 

Operations (CONOPS) and Integration & Test Plans are required to be scoped and developed. The 

contractor shall perform the following tasks: 

4.1 Develop preliminary Conceptual Operation Plan, high level schedule and costs estimate. 

4.2 Develop preliminary Spacecraft Integration & Test Plan, high level schedule and costs 

estimate 

4.3 Develop preliminary Spacecraft to Science Instrument(s) Integration & Test Plan, high level 

schedule and cost estimate. 

 Project Status Meetings – Weekly – Duration 1 hours – Location LaRC 

 Interim Project Reviews – As required (monthly) – Duration 2-3 days – Location LaRC     

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is Award through 10/31/2009  

     

5.0  Deliverables/Reporting Requirements       

     

1)      Outline of Conceptual Operations Plan – 6 Weeks after award 

2)      Integrated preliminary high level process flow of spacecraft I&T – 12 Weeks after award 

3)      Integrated preliminary high level process flow of spacecraft to science instrument(s) I&T – 12 weeks after 
award 

Interim progress reports-The contractor shall provide monthly report of activities, status and issues. These 

reports may be in the form a PowerPoint slide presentation. 

 

The contractor shall keep the Technical Monitor informed of status and progress by regular 

correspondence or meetings.  Changes to the completion date must be approved by the Contracting 

Officer.   

     

6.0  Other information needed for performance of task        

     

N/A  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     
 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-041_mod0 CY 3    
 

 Task Order Title: SAGE & CLARREO Electronic Parts and Component Engineering    

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and Performance Standards   
 

The  

The contractor shall provide support for the SAGE & CLARREO Instrument project’s 

Electrical, Electronic, and Electro-mechanical (EEE) parts review effort. This should include 

efforts for providing technical support for existing parts in the SAGE & new design 

CLARREO payload as well as possible new EEE activities including selection of new hi-

reliability parts for any additional instrument modifications or new designs. Support shall 

include researching EEE parts and providing recommendations (oral & written) on their use 

for the intended environment and providing analysis on parts application in designs to mitigate 

risk associated with the use of those EEE parts. The contractor shall make parts 

recommendations based on component technical performance, schedule criticality and cost 

trade-offs. Analysis tasks shall include Government-Industry Data Exchange Program 

(GIDEP) search alerts and recommendations as well as other environmental and quality 

component issues. Component radiation performance shall be reviewed for parts suitability in 

the various instrument electronics assembly applications. Routine work product and 

deliverable task items shall be in MS Office format.  Support shall include office meetings - 

routine , technical interchanges, parts control board and program reviews. When necessary,  

parts analysis , review and design application shall include communication with the SAGE & 

CLARREO prime instrument support contractor(s) for the necessity to aid the selection or 

substitution of necessary EEE parts for project usage. The aforementioned support level shall 

be extended to cover recommendations to the LaRC Office of Safety & Mission Assurance 

(SMA) as well as other Langley center activities which also support the SAGE & CLARREO 

project program. The contractor shall be able to provide EEE Parts support knowledge unique 

to the understanding of the longevity of the SAGE & CLARREO instrument and the risks 

associated with utilizing the components contained in the SAGE & CLARREO flight 

hardware. This support should enable the identification of critical items, their prioritization 

and timely review for risk assessment purposes. 
 

 Additional performance criteria: 
 

•          Reporting of accomplishments to be made monthly  to the Technical Monitor (TM), 

within 5 business days of completion of the reported period 

•          Parts are researched, analyzed, reviewed and possibly selected with recommendations 

provided as agreed upon with the TM 

•          Designs are analyzed and recommendations provided to support EEE parts issues as 

required 

•          Documentation provided to support parts analysis and recommendations on risk 

assessment 
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•          Ability to multi-task and provide variable support for Tiger Teams and part failure 

analyses for such projects such as  CALIPSO, IRVE II, MEDLI, Ares I-X and NEPP related 

activities. 

•          Provide continuing support for Center AS9100 EEE Parts process refinement and 

implementation related activities. Task items may include updating approved 

parts/vendors/distribution lists and coordination with the LaRC Office of Safety & Mission 

Assurance (SMA).      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

•      Field activities (support may be required by administering LaRC efforts at Instrument 

Subcontractor Worksite (, i.e. program meetings or reviews, technical interchanges) 

•      Meeting/conference support for programs as required, typically 3 trips total required. 

     

4.0  Schedule/Milestones/Period of Performance       

     

  

Monthly report of accomplishments submitted electronically to TM starting May 31, 2009. 

  

Schedules for specific activities will be agreed upon between the contractor and the TM in formal 

weekly meetings typically held on Tuesday morning of each week. 

 

Period of Performance is Award through October 31, 2009.  

     

5.0  Deliverables/Reporting Requirements       

     

Parts Plans, Work Break down analysis, Reports, Parts Lists, Component and Circuit Analysis shall be 

submitted as agreed upon with the TM. Meeting/teleconferences shall be conducted in support of EEE 

parts activities as required.  

     

6.0  Other information needed for performance of task        

     

Parts list information will be provided by the Instrument subcontractor and NASA Langley Research Center  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     
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7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-042_mod0 CY 3    
 

 Task Order Title: Relative Navigation for ORION DTO QA Support for Assembly, Test & 

Polymer 

 Inspection of Space Flight H/W 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide Quality Assurance support for the assembly and testing of the Avionics 

System and PGSC at LaRC and the integration and test of the Avionics and PGSC with the Sensor Suite 

developed by BATC at BATC: 
 

 Support the assembly and testing of flight hardware.  This shall include the following: 
 

o Verify that the equipment (torque screw drivers, power supplies, meter, etc) are in 

calibration. 

o Observes the step-by-step assembly and testing of the hardware to verify that it has been 

done according to procedure. 

o Observes the application of polymers and verifies that the process has been done according 

to manufacturers specifications  

o Monitors that the assembly of the hardware is done in a safe manner so that neither those 

working on the hardware nor the hardware will be at risk of accident. 
 

 Verify that the procedures and photos for the assembly of the Avionics System are included in the 

flight logbooks, issue Non-Conformance Failure Reports (NFR) as required and close out NFR’s 

once they have been dispositioned.  This shall include the following: 
 

o Keep a log sheet that describes daily activities. 

o Generate Non-conformance Failure Reports (NFR) when components or assemblies do not 

match drawings or procedures. 

o Close out NFR in a timely fashion so the assembly of hardware could proceed forward. 

o Tracks the mate and de-mate of flight connectors. 
 

 Provide oversight of the Flight bonded stores.  This shall include the following: 
 

o Quality assurance will verify that components both electrical and mechanical are logged 

into and out of bonded stores. 

o Verify that all the components are flight component and that there is documentation for 

traceability. 

o Verify that the polymers are flight products and have not exceeded the expiration date. 

o Assist in the verification of flight mechanical hardware (screws, bolts, washers, helicoils, 

etc. 

o Perform random checks of the bonded stores to verify that they are properly maintained. 
 

 Support the Acceptance Tests at Ball Aerospace in Denver, Colorado (approximately 5 weeks).  
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This shall include the following: 
 

o Verify that the test equipment is within calibration. 

o Verify that the proper people are participating in the test. 

o Verify that the test set-up is properly configured. 

o Observe the test and verify that the test is being run according to procedure. 

o Document changes in testing by red-lining documents. 

o Document failures. 

o Stop tests that are being conducted in an unsafe manner. 
 

 Support the Acceptance Tests at KSC (approximately 2 weeks).  This shall include the following: 
 

o Verify that the test equipment is within calibration. 

o Verify that the proper people are participating in the test. 

o Verify that the test set-up is properly configured. 

o Observe the test and verify that the test is being run according to procedure. 

o Document changes in testing by red-lining documents. 

o Document failures. 

o Stop tests that are being conducted in an unsafe manner. 
 

 
 

 Review test procedures. 

 Polymer certification needs to be current through the task period. 

 Support technical meetings and NASA review meetings. Most meetings can be supported by 

telecon; however, a total of 1 trip to KSC will be required for site preparation 

 Work with the Mission Assurance Branch (MAB) to ensure required quality assurance 

policies/procedures are implemented and completed.  In addition to the technical NASA Task 

Monitor, report quality activities/status/issues to the assigned MAB Point-of-Contacts (POCs): 

Name:  

Mail Stop:  

Phone:  

E-mail:  
 

 
 Report activities and provide status weekly to _______ via email 
 Coordinate work schedules and coverage with __________. 

      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 
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4.0  Schedule/Milestones/Period of Performance   

     

Period of performance is award through 10/31/2009.  

     

5.0  Deliverables/Reporting Requirements       

     

 

 Finalize all build book documentation and close out all NFR’s.  
 

         Final review of bonded stores.  

     

6.0  Other information needed for performance of task        

     

Will require NASA training to access facilities at KSC.  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-043_mod0 CY 3    
 

 Task Order Title: VHDL Development and Test Engineer for the Relative Navigation for ORION 

DTO 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and Performance Standards   
 

The contractor shall provide VHDL development, debugging, testing and documentation to support the 

Avionics for the Relative Navigation for ORION DTO 

 
 

 Troubleshoot the DDR2 to PLB Bus The Xilinx module on the ML410 needs to be 
debugged to verify its operation.  The module needs to be reconfigured for the DDR2 
memory implemented on the M6000. 

 
 

 Develop, test, implement and document the Memory Board Interface between the Xilinx 
V4 FPGA on the M6000 and the Actel FPGA on the memory board.   

 
 

 Port of Modules to M6000, which includes verification and testing to confirm the 
successful porting of the modules. 
 
 

 Support the development and implementation of the UART interface  
 
 

 Prepare test procedures and test reports 

 
 

 Support weekly team meeting and provide status on previous weeks activities 

      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Yes 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance is Award through 10/31/2009  



  205 

     

5.0  Deliverables/Reporting Requirements       

     

 

 Weekly status reports delivered during team meetings in format agreed to between contractor and 

NASA TM. 
 

         Test procedures and test reports in format agreed to between contractor and NASA TM.  

     

6.0  Other information needed for performance of task        

     

Will require NASA training to access facilities at KSC.  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

     

     
 

 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 
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 Task Order Number: 3-044_mod0 CY 3    
 

 Task Order Title: CLARREO Instrument Modeling & 

Development 

   

 
 1.0  NASA Technical Monitor (TM):  
 

 
 

 

 
 

2.0  Description of Work to be Performed and 

Performance Standards   
 

The contractor shall support instrument modeling and development in support of the CLimate Absolute Radiance 
and REfractivity Observatory (CLARREO) mission.  The contractor shall support the CLARREO mission instrument 
modleing and development by providing radiometric modeling, optical design, polarization-sensitivity analysis, stray-
light analysis, and optical support for the Structural Thermal Optical Parametric (STOP) analysis.  The contractor 
shall support science and instrument teams, and participate in mission and instrument design workshops and trade 
studies. 
 
 
The support shall involve electro-optical instrument design to develop, deploy, and improve remote sensing 
instrumentation for Earth-science measurements from space.  The contractor shall apply expertise in radiometry, 
optics, and physics to assist in the modeling, design, and analysis of electro-optical instrumentation to meet the 
desired measurement requirements.  The CLARREO instrumentation is expected to include infrared radiometers, 
Fourier transform infrared spectrometers, grating spectrometers, global positioning systems to measure atmospheric 
refractivity, and possibly laser/lidar systems. 
 
Performance standards: 
• Quarterly report of accomplishments is made within 30 days of completion of the reported quarter. 
• Technical evaluations are delivered as agreed upon by the contractor and the Task Monitor (TM). 
• Technical results produced by the contractor that are selected by the TM for distribution or presentations are clear, 
concise, and technically correct. 
      

     

     

3.0  Special Requirements       

     

Access to Sensitive or ITAR Data:  Null 

     

Other (Specify): 

N/A 

     

4.0  Schedule/Milestones/Period of Performance       

     

Period of Performance:  Date of award through October 31, 2009. 
 
The Contractor shall meet with the Task Monitor during the first week of each month to set schedules and priorities 
for CLARREO instrument modeling and design for that month.  Priorities depend on instrument performance and 
analysis of previous results and cannot be determined in advance.  The contractor shall discuss modeling, design, 
and analysis results with the TM and other technical personnel within 1 week after results are obtained, and prepare 
the results for presentation and/or distribution as appropriate on schedules agreed to by the contractor and TM.  
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5.0  Deliverables/Reporting Requirements       

     

Quarterly report of accomplishments delivered in electronic format to the TM by the end of the following month.  

     

6.0  Other information needed for performance of task        

     

The Contractor shall support meetings as required.  For planning purposes, assume quarterly week-long trips to 
Washington D.C.  

     

******************************************************************     

The following section shall be filled in by the Contractor     

******************************************************************     

     

     

     
 

7.0  Data Rights 

8.0  Safety 

9.0  Risk 

10.0  Proposed Award Fee 

 


